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AD-1 

CHARTER TOWNSHIP OF MERIDIAN 
 

AMERICAN HOUSE PATHWAY – SITE CONTRACT  
ADVERTISEMENT FOR BIDS 

 
Sealed proposals will be received by the Charter Township of Meridian, Ingham County, Michigan, at the Meridian 
Township Clerk’s Office, Municipal Building, 5151 Marsh Road, Okemos, Michigan, 48864-1198, Ph. (517) 853-4000, 
up to 10:00 a.m., local time on Tuesday, October 28th, 2025 for the construction of a concrete pathway along the west 
side of the American House Senior Living Center. 

Bids are solicited on a unit price basis.  The work involves the following major bid items: 
 Approximately 790 square yards of concrete for a 8’ wide pathway 
 Approximately 665 feet of grading of the shared use pathway; 

 Installation of the sheet pile retaining wall shown on the plans will be performed by others under a 
separate contract 

 Installation of the boardwalk and concrete abutments on the plans will be performed by others under a 
separate contract 

 

Proposals shall include the furnishing of all labor, material, and equipment necessary to complete the project. 

Work on the project may commence any time after the “Notice To Proceed” is issued. Construction shall be completed 
by June 12th, 2026. Completion is defined as being constructed, tested, placed in service, and the site restored. 

Each proposal shall be accompanied by a certified check or a bid bond by a recognized surety company similar to a 
U.S. Government Standard form bid bond, in the amount of five percent (5%) of the bid, payable to the Charter 
Township of Meridian, Ingham County, Michigan as security for the acceptance of the Contract. 

Insurance and bonds are required from the successful bidder for this project; please see pages G-2 and G-3 for those 
requirements. Please note Owner/Contractors Protective Liability is required for all our contracts. 

The contract documents may be examined at the following locations: 

 Meridian Charter Township, Dept of Public Works, 5151 Marsh Road, Okemos, MI  48864 

To be added to the Township’s list of prospective bidders, please make sure to contact the Engineering Office, as 
described below. PDF copies of the plans and contract documents may be downloaded from the Township here: 

https://www.meridian.mi.us/businesses/requests-for-proposals-bids. 

Hard copies of the contract documents for the work may be obtained from the Department of Public Works & 
Engineering at 5151 Marsh Road, Okemos, Michigan, for a non-refundable fee of ten dollars ($10).  There is a five 
dollar ($5.00) fee for mailing contract documents. Contract documents may be obtained via email free of charge. 
Questions regarding this contract may be addressed to Meridian Township Department of Public Works & 
Engineering by phone at (517) 853-4440, or by email at DPW@meridian.mi.us. 
 
The Vendor’s agreement to pay prevailing wage rates is one relevant consideration that Meridian Township may 
make in its determination of which bidder should receive this contract. Meridian Township may thus consider in 
awarding this contract whether any vendor voluntarily pays employees and sub-contractors, directly upon the site 
of work, at least the prevailing wages and fringe benefits as determined and published by the United States 
Department of Labor for the Ingham County area. 

In submitting this bid, it is understood that the right is reserved by the Owner to reject any or all bids, to award the 
Contract to other than the low bidder, to award separate contracts for each project and/or phase, to waive 
irregularities and/or formalities, and in general, to make award in any manner deemed by it, in its sole discretion, to 
be in the best interest of the Owner. 
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INSTRUCTIONS TO BIDDERS 
 
1. PROPOSALS 

Proposals must be made upon the forms provided, without modifications or changes, and all other data submitted 
as required. 
 
The proposal must be enclosed in a sealed envelope marked “Bid Proposal – AMERICAN HOUSE PATHWAY – SITE 
CONTRACT” clearly indicating the name and address of the bidder, and filed at the place and by the time specified 
in the Advertisement. 
 
2. BASIS OF PROPOSALS 

Proposals may be submitted for any one or all of the projects or phases as may be applicable. 
 
Proposals are solicited on the basis of unit prices for the entire work of the contract. 
 
The right is reserved by the Owner to reject any and all bids, to award the Contract to other than the low bidder, to 
award separate Contracts for each project and/or phase, to waive irregularities and/or formalities, and in general, 
to make award in any manner deemed by it, in its sole discretion, to be in the best interest of the Owner. 
 
3. BID DEPOSITS 

Each proposal shall be accompanied by a certified check, or bid bond from a recognized surety company, in the 
amount of five percent (5%) of the total amount of the bid, payable to the order of the Owner, to be forfeited to the 
Owner in case of failure on the part of the successful bidder to enter into the attached form of Contract to do the 
work covered by such Proposal at the price and within the time stated therein.  The bid deposit of all except the 
successful bidder will be returned within four weeks after opening of bids.  The bid deposit of the successful bidder 
will be returned within 48 hours after the executed Contract has been finally approved by the Owner. 
 
4. QUALIFICATION OF BIDDERS 

It is the intention of the Owner to award the Contract(s) to contractor(s) fully capable, both financially and as regards 
experience to perform and complete all work in a satisfactory manner.  Evidence of such competency must be 
furnished, including a listing of similar projects which the bidder has satisfactorily undertaken and completed. 
 
5. INTERPRETATION OF DOCUMENTS 

If the bidder is in doubt as to the true meaning of any part of the plans, specifications or Contract Documents, he may 
submit to the Engineer a written request for an interpretation thereof.  Any interpretation made in response to such 
query will be mailed or duly delivered to each prospective bidder.  The Owner will not be responsible for any other 
explanation or interpretation of the Contract Documents. 
 
6. REQUIREMENT OF SIGNING BIDS 

Bids which are not signed by the individual making them shall have attached thereto a power of attorney evidencing 
authority to sign the bid in the name of the person for whom it is signed. 
 
Bids, which are signed by a partnership, shall be signed by all of the partners or by an attorney-in-fact.  If signed by 
an attorney-in-fact, there shall be attached to the bid a power of attorney evidencing authority to sign the bid, 
executed by the partners. 
 
Bids which are signed for a corporation shall have the correct corporate name thereof and the signature of the 
president or other authorized officers of the corporation manually written below the corporate name following the 
word “By”.  If such a bid is manually signed by an officer other than the president of the corporation, a certified copy 
of a resolution of the board of directors evidencing the authority of such official to sign the bid shall be attached to 
it.  Such a bid shall also bear the attested signature of the secretary of the corporation and the impression of the 
corporate seal. 
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INSTRUCTIONS TO BIDDERS 
 
7. EXECUTION OF AGREEMENT 

The bidder to whom an award is made will be required to enter into the written contract included herein, within ten 
(10) calendar days after being notified of the acceptance of his bid and receipt by him of the copies of the documents 
to be executed.  In case of failure to comply with this requirement, he may be considered to have abandoned all his 
rights and interests in the award and his certified check or amount of bidder’s bond may be declared to be forfeited 
to the Owner and the Contract may be awarded to another bidder. 
 
8. INSURANCE (Ref. General Conditions – GC.2) 

The contractor will be required to carry Worker’s Compensation Insurance, Bodily Injury and Property Damage, 
Builder’s Risk Insurance and Owner’s Protective Liability in the amounts specified in the General Conditions.  
Certificates of such insurance must be attached to each copy of the executed Contract Documents. 
 
9. BONDS (Ref. General Conditions – GC.1) 

The successful bidder will be required to furnish for each set of executed Contract Documents and conformed copies 
thereof an original completed Performance Bond, and Labor and Material Bond with surety acceptable to the Owner 
as set forth in the General Conditions. 
 
10. BIDDER’S RESPONSIBILITY FOR EXAMINING PLANS AND SITE 

At the time of opening bids, each bidder will be presumed to have made a personal investigation of the site of the 
work and of existing structures, and to have read and be thoroughly familiar with the plans, specifications and 
Contract Documents (including all addenda).  He shall determine to his own satisfaction the conditions to be 
encountered, the nature of the ground, difficulties involved in completing the Contract and all factors affecting the 
work proposed under this Contract. 
 
The bidder to whom this contract is awarded will not be entitled to any additional compensation by reason of his 
failure to fully acquaint himself with the conditions at the site or by his failure to fully examine the plans, 
specifications and Contract Documents. 
 
11. NON-DISCRIMINATION IN EMPLOYMENT 

The Contractor shall adhere to all applicable Federal, State, and local laws, ordinances, rules and regulations 
prohibiting discrimination with regards to employees and applicants for employment.  The contractor and his/her 
subcontractors shall not discriminate against an employee or applicant for employment with respect to hire, tenure, 
terms, conditions or privileges of employment, including a benefit plan or system or a matter directly or indirectly 
related to employment, because of race, color, religion, national origin, sex, age, height, weight, condition of 
pregnancy, marital status, physical or mental limitation, disability, source of income, familial status, educational 
association, sexual orientation, gender identity or expression, or HIV status.  Breach of this section shall be regarded 
as a material breach of this Contract. 
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 PROPOSAL 
 
 
TO: Charter Township of Meridian 
 5151 Marsh Road 
 Okemos, MI  48864 
 
RE: AMERICAN HOUSE PATHWAY – SITE CONTRACT 
 
Board of Trustees: 
 
The undersigned, as a bidder, hereby declares that these bids are made in good faith, without fraud or 
collusion with any person or persons bidding on the same Contract, that he has read and examined the 
Advertisement, Instruction to Bidders, Proposal, Contract, General Conditions, Specifications, Special 
Provisions and Plans and understands all of the same; that he or his representative has made personal 
investigation at the site and has informed himself fully with regard to the conditions to be met in the 
execution of the Contract. 
 
In submitting this bid, it is understood that the right is reserved by the Owner to reject any or all bids, to 
award the Contract to other than the low bidder, to award separate contracts for each project and/or 
phase, to waive irregularities and/or formalities, and in general, to make award in any manner deemed 
by it, in its sole discretion, to be in the best interest of the Owner. 
 
It is further understood and agreed by the undersigned that any qualifying statement or conditions made 
to this proposal as originally published, as well as any interlineation, erasures, omissions or entered 
wording obscure as to its meaning, may cause the bid to be declared irregular and may be cause for 
rejection of the bid. 
 
The undersigned agrees to start work within ten (10) days of issuance of the Notice to Proceed. The 
undersigned further agrees to complete all work covered by this Proposal to the point of use of the 
project by the Owner by the completion date stated in the Advertisement or within the number of 
calendar days stated in the Advertisement; and that for all days thereafter until final acceptance, there 
will be charged, as liquidated damages, the sum of $1,000.00 per calendar day per project for each and 
every day thereafter until final acceptance. 
 
The undersigned hereby proposes to perform everything required to be performed and to furnish all 
labor, materials, tools, equipment and all utility and transportation services necessary to complete in a 
workmanlike manner all the work to be done under this Contract, including addenda thereto, for the 
sums set forth in the following Bidding Schedule: 
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AMERICAN HOUSE PATHWAY – SITE CONTRACT 
 PROPOSAL 

 

Pay 
Item Description Qty Units Unit Price Amount 

      

1. Traffic Control 1 LS $_________________   $______________________ 

2a.  Pavement Replacement 100 TONS $_________________   $______________________ 

10a. Mobilization, Max $30,000 1 LS $_________________   $______________________ 

10b. Pavement, Removal 95 SYD $_________________   $______________________ 

10c. Excavation, Earth 115 CY $_________________   $______________________ 

10d.  Embankment, LM  60 TONS $_________________   $______________________ 

10e.  Bench 1 EA $_________________   $______________________ 

10f.  Wheel Stop 11 EA $_________________   $______________________ 

10g. Detectable Warning Surface 14 FT $_________________   $______________________ 

10h. Manhole Cover and Frame 1 EA $_________________   $______________________ 

10i.  Curb Ramp, Conc, 6 inch 345 SF $_________________   $______________________ 

40.  Shared Use Path, Concrete 790 SYD $_________________   $______________________ 

44. Shared Use Path, Aggregate 100 TON $_________________   $______________________ 

46a. Shared Use Path, Grading 665 FT $_________________   $______________________ 

51. Fence, Aluminum 635 FT $_________________   $______________________ 

53a.  Erosion Control, Gravel Access Approach 1 EA $_________________   $______________________ 
 

53c.  Erosion Control, Silt Fence 620 FT $_________________   $______________________ 

53b. Erosion Control, Filter Bag 3 EA $_________________   $______________________ 

54. Site Restoration 1 LS $_________________   $______________________ 

54a. Tree Planting 1 LS $_________________   $______________________ 

      

      

      
 

   TOTAL BASE BID: $   
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Give the name of the Owners and dates of other projects which the Bidder has constructed or has had responsible charge 
of construction: 
 

NAME        DATE 
 
______________________________________________________________________   ___________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
 
The Bidder acknowledges that his bid is in accordance with the information contained in Addendum No. _____, _____, _____, 
_____. 
 
The Bidder is hereby reminded that the Pay Items listed under the Bidding Schedule are the only items for which he will 
receive payment under this Contract.  In the event that lesser or greater quantities of specific Pay Items are required to 
complete the work and place the system in operation, the total amount bid for the specific item will be adjusted by the 
unit price bid to the actual quantities utilized.  In the event that an error is made in extending the unit prices, the Bidder 
is hereby notified that the unit prices as bid, will govern in determining the Total Base Bid.  It is expressly understood 
and agreed that the Total Base Bid is the basis for establishing the amount of Bid Security on this Proposal and for 
comparison of bids only and is not to be constructed as a lump sum Proposal. 
 
The undersigned attaches hereto a certified check or bidder's bond in the sum of not less than five percent (5%) of the 
Total Base Bid as required by the Advertisement and Instructions to Bidders and the undersigned agrees that in case he 
shall fail to fulfill his obligations under this Proposal and/or shall fail to furnish bonds, as specified, the Owner may, at 
its option determine that the certified check or amount of said certified check or bidder's bond accompanying this 
Proposal has been forfeited to the Owner, but otherwise the said certified check or bidder's bond shall be returned to 
the undersigned upon the execution of the Contract and acceptance of the bond. 
 
The undersigned further agrees that this proposal shall be effective for a period of sixty (60) days from the date 
established for opening of all bids. 
 
Date   Company Name   
 
 
By   Address   
 Signature 
 
      
 Printed Name 
 
Title   Phone Number    
 
 Email   
The vendor’s agreement to pay prevailing wage rates is one relevant consideration that Meridian Township may 
make in its determination of which bidder should receive this contract. Meridian Township may thus consider in 
awarding this contract whether any vendor voluntarily pays employees and sub-contractors, directly upon the site 
of work, at least the prevailing wages and fringe benefits as determined and published by the United States 
Department of Labor for the Ingham County area. 

Will the bidder voluntarily pay its employees and sub-contractors, directly upon the site of work, at least the 
prevailing wages and fringe benefits as determined and published by the United States Department of Labor 
for the Ingham County area. Please circle one below: 
 

Yes        or           No 
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AMERICAN HOUSE PATHWAY – SITE CONTRACT 

 THIS CONTRACT, dated  , 2025 by and between _________________, hereinafter 
called the "CONTRACTOR", and Meridian Charter Township, 5151 Marsh Road, Okemos, 
MI  48864-1198, hereinafter called the "OWNER". 
 
 WITNESSETH, that the CONTRACTOR and the OWNER for the consideration herein 
agree as follows: 
 
 
ARTICLE I.  SCOPE OF WORK. 
 
The CONTRACTOR shall perform everything required to be performed and shall provide and 
furnish all labor, materials, necessary tools, expendable equipment and all utility and 
transportation services required to perform and complete in a workmanlike manner all the 
work required for constructing the project as described in the Advertisement and Proposal and 
for performing all related work for the OWNER, required by and in strict accordance with the 
plans and specifications, including any and all addenda, and other Contract Documents 
mentioned and made a part hereof. 
 
ARTICLE II.  THE CONTRACT PRICE. 
 
The OWNER shall pay for constructing the project complete with all labor, materials, 
equipment, appurtenances, surface restoration and related work in strict accord with the Plans 
and Specifications, ready for use, the unit prices as listed in the Proposal and herein made a part 
of this Contract.  Payment shall be made to the CONTRACTOR in accordance with and subject 
to the conditions specified under General Conditions. 
 
ARTICLE III.  TIME. 
 
Time is of the essence in the performance of this contract.  The CONTRACTOR agrees to start 
work within ten (10) days of issuance of the Notice to Proceed and to fully complete the work 
so as to permit use of the project by the OWNER within the number of calendar days or by the 
completion date listed in the Advertisement. 
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ARTICLE IV.  DELAYS AND DAMAGES. 
 
If the CONTRACTOR refuses or fails to prosecute the work, or any separate part thereof, with 
such diligence as will insure its substantial completion, ready for operation within the number 
of consecutive calendar days specified herein, or any extension thereof, or fails to complete said 
work within such time, the OWNER may, by written notice to the CONTRACTOR, terminate the 
CONTRACTOR's right to proceed with the work or such part of the work as to which there has 
been delay.  In such event, the OWNER may take over the work and prosecute the same to 
completion by contract or otherwise, and the CONTRACTOR and his sureties shall be liable to 
the OWNER for any excess cost occasioned thereby.  If the CONTRACTOR's right to proceed is 
so terminated, the OWNER will take possession of and utilize in completing work such 
materials, appliances, and plant as may be on the site of the work and necessary therefore. 
 
If the OWNER does not terminate the right of the CONTRACTOR to proceed, the CONTRACTOR 
shall continue to work, in which event the actual damages for the delay will be impossible to 
determine and in lieu thereof the CONTRACTOR shall pay the OWNER the sum of one thousand 
dollars ($1,000.00) per day as fixed, agreed, and liquidated damages for each calendar day of 
delay until the work is substantially completed, ready for operation and the CONTRACTOR and 
his sureties shall be liable for the amount thereof.  However, the right of the CONTRACTOR to 
proceed shall not be terminated or the CONTRACTOR charged with liquidated damages 
because of any delays in the completion of the work due to unforeseeable causes beyond 
control and without the fault or negligence of the CONTRACTOR, including, but not restricted 
to acts of God, or of the public enemy, acts of the OWNER, fires, floods, epidemics, quarantine 
restrictions, delays of subcontractors due to such causes, if the CONTRACTOR shall, within ten 
(10) days from the beginning of any such delay (unless the OWNER shall grant a further period 
of time prior to the date of final settlement of the Contract) notify the OWNER in writing of the 
cause of delay and extend the time for completing the work when, in OWNER’s judgement, the 
finding of fact justify such an extension and OWNER’s findings of fact thereon shall be final and 
conclusive on the parties thereto.  In no event shall bankruptcy or labor disputes, or the like, 
either of CONTRACTOR or any of its subcontractors or suppliers, be considered as an 
unforeseeable cause beyond the control and without the fault or negligence of the 
CONTRACTOR. 
 
ARTICLE V.  COMPONENT PARTS OF THIS CONTRACT. 
This Contract consists of the following component parts, all of which are as fully a part of the 
Contract as if herein set out verbatim, or, if not attached:  1)   Advertisement, 2) Instructions to 
Bidders, 3) Proposal, 4) Addenda, 5) Contract, 6) Bonds and Insurance, 7) General Conditions, 
8) General Specifications, 9) Ingham County Department of Transportation and Roads 
Specifications, 10) Standard Specifications, 11) Special Provisions, 12) Plans, and 13) Notice to 
Proceed. 
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  IN WITNESS WHEREOF, the parties hereto have caused this instrument to be 
executed in three (3) original counterparts the day and year first above written. 
 
 
 
________________________________ 
CONTRACTOR  
       WITNESS: 
 
By:     
  
 
Title:   
 
 
Date:   
 
 
 
 
CHARTER TOWNSHIP OF MERIDIAN  
OWNER 
       WITNESS: 
 
By:     
 Scott Hendrickson 
 
Title: Township Supervisor  
  
 
Date:   
 
 
  
 



NOTICE OF AWARD 

 
NOTICE OF AWARD 

 
      Dated: ____________________ 

TO:      
      
 ___ ____________________ 
 
ADDRESS:                                            
                                                
  
 
CONTRACT: AMERICAN HOUSE PATHWAY – SITE CONTRACT 
 
  
You are notified that your Bid dated_________________, 2025, for the above Contract has been 
considered. You are the apparent Successful Bidder and have been awarded a Contract for 
AMERICAN HOUSE PATHWAY – SITE CONTRACT. 
 
 
The Contract Price of your Contract is: $ ________________. 
 
Three copies of each of the proposed Contract Documents accompany this Notice of Award. 
 
You must comply with the following conditions within 10 days of the date you receive this Notice of 
Award. 
 
1. Deliver to the OWNER three fully executed counterparts of the Contract Documents.  (Each of the 

Contract Documents must bear your signature on page C-3.) 
 
2. Deliver with the executed Contract Documents the Contract security (Bonds and Insurance) as 

specified in General Conditions (GC). 
 
3. If not listed as the owner, president, or partner, we need a letter (on letterhead) stating the 

person signing contract, has permission to sign the contract. 
 

Failure to comply with these conditions within the time specified will entitle OWNER to consider 
your Bid in default, to annul this Notice to Award and to declare your Bid security forfeited. 
 
Within ten days after you comply with the above conditions, OWNER will return to you one fully 
executed counterpart of the Contract Documents. 
   

    CHARTER TOWNSHIP OF MERIDIAN 
 
 
 
     By: ______________________________________________ 
      Dan Opsommer 
      Deputy Township Manager 

Director of Public Works & Engineering 
 



Notice to Proceed 

NOTICE TO PROCEED 
 
 

Dated:____________ 
 

 
TO:                                 
                      
                                                           
 
ADDRESS:                                                 
                                     
 
CONTRACT: AMERICAN HOUSE PATHWAY – SITE CONTRACT 
 
 
 
You are notified that the Contract Times under the above Contract will commence to run on            
_____________________, 2025.  By that date, you are to start performing your obligations under 
the Contract Documents.  In accordance with Article III of the Contract, the date of 
Completion is: June 12th, 2026. 
 
 
Deliver to OWNER an acknowledged copy of this Notice to Proceed. 
 
 
     MERIDIAN TOWNSHIP 
 
     By: _____________________________________ 
      Younes Ishraidi, P.E. 
      Township Engineer 
 
 
 

ACKNOWLEDGEMENT OF ACCEPTANCE OF NOTICE TO PROCEED 
 
 
CONTRACTOR acknowledges acceptance of this Notice to Proceed this _________ day of 
______________, 2025. 
 
       
 
    By:          
     (CONTRACTOR) 
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 GENERAL CONDITIONS 
 
 
 
INDEX 
 
GC.1 CONTRACT SECURITY 
GC.2 CONTRACTORS' AND SUBCONTRACTORS' INSURANCE 
 A. Policies, Coverages and Endorsements 
 B. Builder's Risk Insurance (Fire and Extended Coverage) 
 C. Owner's Protective Liability 
 D. Insured Parties 
 E. Acceptable Insurance Companies 
 F. Indemnification and Hold Harmless 
GC.3 QUALIFICATION FOR EMPLOYMENT 
GC.4 PROGRESS SCHEDULE 
GC.5 ACCIDENT PREVENTION 
GC.6 CONTRACT PRICE SCHEDULE 
GC.7 PAYMENT TO CONTRACTOR 
GC.8 SUBCONTRACTING 
GC.9 ASSIGNMENTS 
GC.10 EXTRAS 
GC.11 CHANGES IN WORK/PAYMENT ADJUSTMENTS 
GC.12 TIME OF MAKING CLAIMS 
GC.13 MATERIALS, SERVICES, AND FACILITIES 
GC.14 TERMINATION FOR BREACH 
GC.15 OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNTS AND MAKE APPLICATION THEREOF 
GC.16 SUPERINTENDENCE 
GC.17 NOTICE AND SERVICE THEREOF 
GC.18 COMPLIANCE WITH LAW 
GC.19 PERMITS 
GC.20 ROYALTIES AND PATENTS 
GC.21 INSPECTIONS 
GC.22 CORRECTION OF WORK AFTER FINAL PAYMENT 
GC.23 PROTECTION OF WORK 
GC.24 USE OF JOB SITE 
GC.25 "OR EQUAL" CLAUSE 
GC.26 PLANS AND SPECIFICATIONS 
GC.27 OWNER'S RIGHT TO DO WORK 
GC.28 CLEANING UP 
GC.29 REPORTS, RECORDS AND DATA 
GC.30 NON-DISCRIMINATION IN EMPLOYMENT 
GC.31 DEFINITIONS 
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GC.1 CONTRACT SECURITY 

The Contractor shall furnish a surety bond, by a duly authorized surety company satisfactory to the 
Owner, in an amount equal to 100 percent (100%) of the Contract price as security for the faithful 
performance of this Contract.  The Contractor shall also furnish a separate surety bond, by a duly 
authorized surety company satisfactory to the Owner, in an amount equal to 100 percent (100%) of the 
Contract price as security for the payment of all persons performing labor and/or furnishing materials.   

The surety company writing the bid, performance, labor and material, and maintenance bond shall be:  
1) acceptable to the Owner, 2) be listed in the Federal Register as published by the U.S. Department of 
Treasury under most recently revised Circular 570; 3) have an A.M. Best Company’s Insurance reporting 
rating of no less than A- (Excellent); and 4) authorized to do business in the State of Michigan by the 
Michigan Department of Licensing & Regulatory Affairs Office of Financial and Insurance Regulations. 
Upon request, the Contractor shall submit evidence of such insurance. 
 

GC.2 CONTRACTORS' AND SUBCONTRACTORS' INSURANCE 

The Contractor shall not commence work under this Contract until he/she has obtained all the insurance 
required under this section and such insurance has been approved by the Owner, nor shall the 
Contractor allow any subcontractor to commence work on his/her subcontract until all similar 
insurance required of the subcontractor has been so obtained and approved.  Contractors and 
subcontractors are required to file with the Owner completed certificates of insurance, as evidence that 
they carry adequate insurance to comply with the requirement of this section.  New Certificates of 
Insurance shall be furnished to the Owner at the renewal date of all policies named on these certificates. 

A. Policies, Coverages, and Endorsements 

 The Contractor agrees to maintain, or to cause its personnel providing services under this 
Contract to maintain, at its sole cost and expense or the cost and expense of his personnel, the 
following insurance policies, with the specified coverages and limits, to protect and insure the 
Owner and Contractor against any claim for damages arising in connection with Contractors 
responsibilities or the responsibilities of Contractors personnel under this Contract and all 
extensions and amendments thereto. 

 1. Commercial General Liability 

  a. General Aggregate   $2,000,000 
  b. Each Occurrence   $1,000,000 
 
  Such insurance shall include, but not be limited to, coverage for: 

   Comprehensive form, Premises-operations, Explosion and collapse hazard, 
Underground hazard, Products/completed operations hazard,  Contractual insurance, 
Broad form property damage, Independent contractor,  Personal injury 

 2. Workers' Compensation & Employer' Liability (if applicable) 

  a. Medical & Indemnity   Statutory Requirements 
  b. Bodily Injury by Accident  $500,000 Each Accident 
  c. Bodily Injury by Disease  $500,000 Each Employee 
  d. Bodily Injury by Disease  $500,000 Policy Limit 
  e. Employers Liability   $500,000 

 3. Automobile Liability 

  Including hired and non-owned Automobiles $1,000,000 (Combined Single Limit) 
  Such insurance shall include, but not be limited to, coverage for: 
  Comprehensive form, Owned vehicles, Hired vehicles,  Non-owned vehicles 
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GC.2 CONTRACTORS' AND SUBCONTRACTORS' INSURANCE (Cont’d.) 

B. Builder's Risk Insurance (Fire and Extended Coverage) 

 Until the project is completed and accepted by the Owner, the Contractor is required to 
maintain Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed 
value basis on the insurable portion of the project for the benefit of the Owner, the Contractor, 
and subcontractors as their interests may appear. 

C. Owner's Protective Liability 

 The Contractor shall procure and shall maintain during the life of this Contract 
Owner's/Contractor's Protective Liability Insurance, listing the Owner as the named insured. 
The minimum limit of liability shall be not less than $1,000,000.00 per occurrence/aggregate. 

D. Insured Parties 

 All policies shall contain a provision naming the Owner (and its Board of Trustees, agents, 
officers, employees, and volunteers) as Additional Insured parties on the original policy and 
all renewals or replacements during the term of this Contract. 

E. Acceptable Insurance Companies 

  All insurance companies required by this section shall be:  1) acceptable to the Owner; 2) 
authorized to do business in the State of Michigan by the Michigan Department of Licensing 
& Regulatory Affairs Office of Financial and Insurance Regulations, and 3) have an A.M. Best 
Company’s Insurance reporting rating of no less than A- (Excellent). Upon request, the 
Contractor shall submit evidence of such insurance. 

F. Indemnification and Hold Harmless 

 The Contractor shall, at its own expense, protect, defend, indemnify and hold harmless the 
Owner and its elected and appointed officers, employees, and agents from all claims, 
damages, costs, lawsuits and expenses, including, but not limited to, all costs for 
administrative proceedings, court costs and attorney fees that they may incur as a result of 
any acts, omissions, or negligence of the Contractor, its subcontractors, sub-subcontractors 
or any of their officers, employees, or agents.  This includes but is not limited to injury or 
death to any person or persons, including the contractors employees, and damage to 
property.  The furnishing by the Contractor of any insurance required by this Contract, or the 
acceptance or approval thereof by the Owner as provided in this Contract, or otherwise, shall 
not diminish the Contractor's obligation to fully indemnify the Owner, its elected and 
appointed officers, employees, and agents as required in this section. 

The Contractor shall not cancel or reduce the coverage of any insurance required by this section without 
providing 30-day prior written notice to the Owner.  All such insurance must include an endorsement 
whereby the insurer shall agree to notify the Owner immediately of any reduction by the Contractor.  
The Contractor shall cease operations on the occurrence of any such cancellation or reduction, and shall 
not resume operations until new insurance is in force. 
 
GC.3 QUALIFICATION FOR EMPLOYMENT 

The Contractor shall employ competent laborers and mechanics for the work under this Contract, and 
shall comply with all applicable regulations of the United States Department of Labor and any other 
agencies having jurisdiction. 
 
GC.4 PROGRESS SCHEDULE 

The Contractor, if requested by the Owner, immediately after being awarded the Contract, shall prepare 
and submit to the Owner and its representative an estimated progress schedule for the work in relation 
to the entire project. This schedule shall indicate the dates for the starting and completion of the various 
stages of construction. 
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GC.4 PROGRESS SCHEDULE (Cont’d.) 

If the Contractor chooses to work overtime, they will be backcharged for inspection. Overtime is any 
Township recognized holiday and/or any time other than 8:00 a.m. to 5:00 p.m., local time, Monday 
through Friday. No work will be allowed at the site prior to 7:00 a.m. or after 7:00 p.m., or dusk, of 
any working day. No work will be allowed on Sundays with the exception of work necessitated by an 
emergency. 
 
GC.5 ACCIDENT PREVENTION 

Precaution shall be exercised at all times for the protection of persons (including employees) and 
property, and hazardous conditions shall be guarded against or eliminated.  The Contractor is entirely 
responsible for all aspects of job safety and shall execute the work under this Contract in strictest 
conformance with all state and local safety codes, rules and regulations. 
 
GC.6 CONTRACT PRICE SCHEDULE 

The Contractor, if requested by the Owner, shall submit to the Owner a cost breakdown for the various 
items of the work.  The schedule shall be prepared in a manner acceptable to the Owner as to both form 
and completeness and supported by data as necessary to substantiate its correctness. 
 
GC.7 PAYMENT TO CONTRACTOR 

The Contractor shall submit semi-monthly, or at longer intervals, if he so desires, an invoice covering 
work previously performed for which he believes payment, under the Contract terms, is due, and shall 
deliver said invoice to the Owner.  Each request for payment shall be accompanied by a statement 
certifying that all bills for labor and materials have been paid up for all previous pay requests. 

Each progress payment request shall be paid within one of the following time periods, whichever is later: 

A. Thirty (30) days after the Owner has certified that the work is in place in the portion of the 
facility covered by the applicable request for payment in accordance with the documents. 

B. Fifteen (15) days after the Owner has received the funds with which to make the progress 
payment from a department or agency of the federal or state government, if any funds for the 
facility are to come from either of these sources. 

To assure proper performance of the Contract by the Contractor, the Owner shall retain ten percent 
(10%) of the dollar value of all work in place until the work is fifty percent (50%) in place.  After the 
work is fifty percent (50%) in place, additional retainage shall not be withheld unless the Owner 
determines that the Contractor is not making satisfactory progress, or for other specific cause relating 
to the Contractor's performance under the Contract.  In the event of such a determination the Owner 
may retain up to but not to exceed ten percent (10%) of the dollar value of the work more than fifty 
percent (50%) in place. 

Any funds retained by the Owner shall not exceed the prorated share of the Owner's matching 
requirement if the project is funded, in part, with federal or state funds.  Any retained funds shall not be 
commingled with other funds of the Owner and shall be deposited in an interest-bearing account in a 
regulated financial institution. 

At any time after ninety-four percent (94%) of the work under the Contract is in place and at the request 
of the Contractor, the Owner shall release the retainage plus interest, only if the Contractor provides to 
the Owner an irrevocable letter of credit in the amount of the retainage plus interest, issued by a bank 
authorized to do business in the State of Michigan, containing terms mutually acceptable to the 
Contractor and Owner. 

Retainage shall be released to the Contractor together with the final progress payment. 
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GC.7 PAYMENT TO CONTRACTOR (Cont’d.) 

Owner and Contractor agree that disputes concerning retainage, at the option of the Owner, shall be 
submitted to the decision of the agent as provided in Section 4 of Act 524 of the Michigan Public Acts of 
1980 (MCLA 125.1564; MSA 5.2949 (104)) and that interest earned on retainage shall be released to the 
Contractor together with the final progress payment except as provided in said Section 4 of 1980 PA 
524. 

The final progress payment request by the Contractor shall include: 

A. A final invoice in a form satisfactory to the Owner. 

B. A sworn statement certifying that all bills for labor and materials have been paid by the 
Contractor. 

C. A sworn statement waiving any further claims (other than the final payment, retainage and 
interest, if any) by the Contractor against the Owner. 

D. A certificate from Contractor's bonding company approving issuance of final payment.   

All payments shall take due account of additions to or deductions from the Contract price as herein 
provided. 

The acceptance by the Contractor of payment on the final progress payment request shall be conclusive 
evidence of Contractor's acceptance and approval of estimates, accounting and deductions, and of full 
payment by the Owner for all work, labor, materials and services done or furnished hereunder, and a 
full satisfaction, discharge, release and waiver of all claims and demands of or on behalf of the Contractor, 
its agents or employees against the Owner arising out of this agreement. 
 
GC.8 SUBCONTRACTING 

The Contractor shall not award any work to any subcontractor, supplier, manufacturer or fabricator 
without prior written approval of the Owner, which approval will not be given until the Contractor 
submits a written statement to the Owner concerning the proposed award to the subcontractor.  Said 
statement shall contain such information as the Owner may require. 

The Contractor shall be as fully responsible to the Owner for the acts and omissions of his subcontractors 
and of persons either directly or indirectly employed by them, as he is for the acts and omissions of 
persons directly employed by him. 

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work 
to bind subcontractors to the Contractor by the terms of the General Conditions and other Contract 
documents insofar as applicable to the work of the subcontractors, and to give the Contractor the same 
power of terminating any subcontract that the Owner may exercise over the Contractor under any 
provision of the Contract documents. 

Nothing contained in this Contract shall create any contractual relation between any subcontractor and 
the Owner. 
 
GC.9 ASSIGNMENTS 

The Contractor shall not assign the whole or any part of this Contract or any monies due or to become 
due hereunder without written consent of the Owner.  In case the Contractor assigns all or any part of 
any monies due or to become due under this Contract, the instrument of assignment shall contain a 
clause substantially to the effect that it is agreed that the right of the assignee in and to any monies due 
or to become due to the Contractor shall be subject to prior liens of all persons, firms and corporations 
for services rendered or materials supplied for the performance of the work called for in this Contract. 
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GC.10 EXTRAS 

Except as otherwise herein provided, no charge for any extra work or materials will be allowed unless 
the same has been ordered in writing by the Owner and the price stated in such order. 
 
GC.11 CHANGES IN WORK/PAYMENT ADJUSTMENTS 

Adjustments, if any, in the amounts to be paid by the Contractor by reason of changes in, additions to, or 
deductions from the work to be performed or the materials to be furnished under this Contract, shall be 
made on the basis of the acceptable unit prices or lump sums submitted by the Contractor covering such 
changes, additions or deductions. 

Failing an acceptable lump sum or unit price basis for extra work caused by changes or additions, the 
Contractor may be directed to proceed with extra work on the basis of actual total cost of: 

A. Labor, including foremen (including fringe benefits); 

B. Materials entering permanently into the work; 

C. The ownership or rental cost of construction plant and equipment during the time of use on 
the extra work at a rate not to exceed AGC rates; 

D. Power and consumable supplies for the operation of power equipment; 

E. Insurance; 

F. Social Security and unemployment contributions. 

To the cost of the six items above, there shall be added a fixed fee, to be agreed upon but not to exceed 
fifteen percent (15%) of the actual cost of the work.  The single fee shall be compensation to both the 
Contractor and/or subcontractor to cover the cost of supervision, overhead, bond, profit and any other 
general expenses. 

Failing an acceptable lump sum or unit price basis for adjustment for any decrease in work caused by 
changes or deductions, the amount of such adjustment may be determined on a similar basis to that 
described for extra work, with the Contractor furnishing all pertinent cost data from his/her books and 
records that may be available and necessary for determination of the amount of adjustment. 

All changes in, additions to, or deductions from the work specified shall be made only by written order 
by the Owner or by an authorized representative of the Owner.  No claim for extra work will be allowed, 
unless ordered in writing as above stated, and the claim therefore presented in writing by the Contractor 
on or before the fifth (5th) day of the month following that in which the work was done. 
 
GC.12 TIME OF MAKING CLAIMS 

If the Contractor shall claim compensation or extension of time for any losses, damages, or delays 
sustained by reason of the acts of the Owner or its agents or other causes, he/she shall make a written 
statement of the nature of the loss, damage, or delay sustained to the Owner, within ten (10) days after 
the sustaining of such loss, damage, or delay.  At the time of delivery and as a part of the Contractor's 
Declaration as hereinafter provided, the Contractor shall file with the Owner an itemized statement of 
the details and amounts of the loss, damage, or delay, and unless the statement shall be made as thus 
required, the Contractor's claim for compensation or extension of time shall be forfeited and invalidated, 
and he/she shall not be entitled to payment or extension of time on account of any such loss, damage or 
delay. 
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GC.13 MATERIALS, SERVICES, AND FACILITIES 

It is understood that except as otherwise specifically stated in the Contract documents, the Contractor 
shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, 
superintendence, temporary construction of every nature and all construction facilities whatsoever 
necessary to execute, complete, and deliver the work within the specified time. 

Any work necessary to be performed after regular working hours, or Sundays and legal holidays, shall 
be performed without additional expense to the Owner. 
 
GC.14 TERMINATION FOR BREACH 

In the event that any of the provisions of this Contract are violated by the Contractor or by any of his 
subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its intention 
to terminate the Contract, such notice to contain the reasons for terminating the Contract, and unless 
within ten (10) days after the serving of such notice upon the Contractor, the violation shall cease and 
satisfactory arrangements for correction be made, the Contract shall cease and terminate.  In the event 
of a termination of the Contract, the Owner shall immediately serve notice thereof upon the Surety and 
the Contractor, and the Surety shall have the right to take over and perform the Contract.  

However, if the Surety does not commence performance thereof within 30 days from the date of mailing 
said Notice of Termination to such Surety, the Owner may take over the work and prosecute the same 
to completion by contract for the account and at the expense of the Contractor.  The Contractor and his 
Surety shall be liable to the Owner for any excess cost incurred by the Owner in completing the work, 
and Owner may take possession of and utilize in completing the work, all materials, appliances and 
plants as may be on the site of the work and necessary therefore. 
 
GC.15 OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNTS AND MAKE APPLICATION 

THEREOF 

The Owner may withhold a sufficient amount of any payment otherwise due to the Contractor to cover: 

A. Payments that may be past due and payable for just claims for labor, materials, or equipment 
furnished in and about the performance of the work on the project under this Contract. 

B. For defective work not remedied. 

C. For failure of the Contractor to make proper payments to his subcontractors. 

The Owner shall disburse and shall have the right to act as agent for the Contractor in disbursing such 
funds as have been withheld pursuant to this paragraph to the party or parties who are entitled to 
payment therefrom.  Any payment so made by the Owner shall be considered as a payment made under 
the Contract by the Owner to the Contractor.  The Owner will render to the Contractor a proper 
accounting of all funds disbursed in behalf of the Contractor. 
 
GC.16 SUPERINTENDENCE 

The Contractor shall give his/her personal superintendence to the work or have a competent foreman 
or superintendent, satisfactory to the Owner, on the worksite at all times during work progress, with 
authority to act for the Contractor. 
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GC.17 NOTICE AND SERVICE THEREOF 

Where in any of the Contract documents there is any provision in respect to the giving of any notice, such 
notice shall be deemed to have been given; as to the Owner, when written notice shall be delivered to 
the Owner, or shall have been placed in United States mails with first-class postage pre-paid addressed 
to the chief executive officer of the Owner at the place where the bids or proposals for the Contract were 
opened; as to the Contractor, when a written notice shall be delivered to the chief representative of the 
Contractor, at the site of the project or by mailing such written notice in the United States mails with 
first-class postage pre-paid addressed to the Contractor at the place stated in the papers prepared by 
him to accompany his proposal as to the address of his permanent place of businesses; as to the Surety, 
when a written notice is placed in the United States mails with first-class postage pre-paid addressed to 
the Surety at the home office of such Surety or to its agent or agents who executed bonds in behalf of 
such surety. 
 
GC.18 COMPLIANCE WITH LAW, APPLICABLE LAW, AND VENUE 

The Contractor shall comply with all applicable Federal, State, County, and Municipal laws, ordinances, 
rules and regulations. 

This contract shall be construed according to the laws of the State of Michigan. 

The venue for the bringing of any legal or equitable action under this contract shall be the County of 
Ingham, of the State of Michigan.  In the event that any action is brought under this Contract in Federal 
Court, the venue for such action shall be the Federal Judicial District of Michigan, Western District, 
Southern Division. 
 
GC.19 PERMITS 

The Township will secure and pay for the Building Permit from the Meridian Township Building 
Department.  All other permits or licenses which may be needed for prosecution of the work are to be 
obtained by the Contractor at the Contractor's expense. 
 
GC.20 ROYALTIES AND PATENTS 

The Contractor shall pay for all royalties and patents, and defend all suits or claims for infringement on 
any patent right, and shall save and hold harmless the Owner from loss on account thereof. 
 
GC.21 INSPECTIONS 

The Owner and its representative shall at all times have access to the work wherever it is in preparation 
or progress and the Contractor shall provide facilities for such access and for inspection. 

The Owner and/or its representative shall have the right to reject materials and workmanship which 
are defective, or require their correction.  Work on the project may be ordered terminated until 
correction is made.  Rejected workmanship shall be satisfactorily corrected, and rejected materials shall 
be removed from the premises without charge to the Owner.  If the Contractor does not correct 
condemned work and remove rejected materials within a reasonable time, fixed by written notice, the 
Owner may remove them and charge the expense to the Contractor. 

Should it be considered necessary or advisable by the Owner at any time before final acceptance of the 
entire work to make an examination of work already completed, by removing or tearing out same, the 
Contractor shall on request promptly furnish all necessary facilities, labor, and materials.  If the work is 
found to be defective in any material respect, due to fault of the Contractor or their subcontractors, they 
shall defray all the expenses of examination and satisfactory reconstruction.  If, however, the work is 
found to meet the requirements of the Contract, the actual cost of labor and material necessarily involved 
in the examination and replacement, plus 15 percent (15%) shall be allowed the Contractor. 
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GC.22 CORRECTION OF WORK AFTER FINAL PAYMENT 

Neither the final payment nor any provision in the Contract documents nor partial or entire occupancy 
of the premises by the Owner shall relieve the Contractor of the responsibility for negligence or faulty 
materials or workmanship within the extent and period provided by law, and, upon written notice, 
he/she shall repair any defects due thereto and pay for any damage due to other work resulting 
therefrom, which shall appear within one year after date of completion and acceptance. 
 
GC.23 PROTECTION OF WORK 

The Contractor shall continuously maintain adequate protection of all his/her work from damage and 
shall protect the Owner's and adjacent property from injury arising in connection with this Contract, and 
shall be responsible for all damage and/or injury caused by or arising out of his operations. 
 
GC.24 USE OF JOB SITE 

The Contractor shall confine his/her equipment apparatus, the storage of materials and operations of 
his/her workmen to limits indicated by law, ordinances, permits or directions of the Owner and shall 
not encumber the premises with his materials. 
 
GC.25 "OR EQUAL" CLAUSE 

Whenever in any of the Contract documents an article, material or equipment is defined by describing a 
proprietary product, or by using the name of a manufacturer or vendor, the term "or equal" if not 
inserted, shall be implied.  The specific article, material or equipment mentioned shall be understood as 
indicating the type, function, minimum standard of design, efficiency, and quality desired and shall not 
be construed in a manner so as to exclude manufacturer's products of comparable quality, design and 
efficiency.  The Contractor shall comply with the requirement of the Contract documents relative to the 
Owner's approval of materials and equipment before they are incorporated in the project. 
 
GC.26 PLANS AND SPECIFICATIONS 

The Contractor shall keep on the worksite a copy of the drawings and specifications and shall at all times 
give the Owner access thereto.  Anything mentioned in the specifications and not shown on the drawings, 
or shown on the drawings and not mentioned in the specifications, shall be of like affect as if shown or 
mentioned in both.  In case of difference between drawings and specifications the specifications shall 
govern.  In any case of discrepancy in the figures, drawings or specifications, the matter shall be 
immediately submitted to the Owner, without whose decision said discrepancy shall not be adjusted by 
the Contractor, save only at his/her own risk and expense. 

The Owner shall furnish from time to time such detail drawings and other information as he/she may 
consider necessary, unless otherwise provided.  The Contractor shall keep such drawings at the site of 
the work. 
 
GC.27 OWNER'S RIGHT TO DO WORK 

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this 
Contract, the Owner three (3) days after given written notice to the Contractor and his/her Surety may, 
without prejudice to any other remedy the Owner may have, make good such deficiencies and may 
deduct the cost thereof from the payment due to the Contractor. 
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GC.28 CLEANING UP 

The Contractor shall at all times keep the premises free from accumulations of waste material or rubbish 
caused by his/her employees or work, and at the completion of the work he/she shall remove all his/her 
rubbish from and about the work and all his/her tools, equipment, scaffolding and surplus materials and 
shall leave his/her work clean and ready for use.  In case of dispute, the Owner may remove the rubbish 
and surplus materials and charge the cost to the several Contractors in proportion to the amounts as 
shall be determined to be just. 
 
GC.29 REPORTS, RECORDS AND DATA 

The Contractor and each of his/her subcontractors shall submit to the Owner such schedules of 
quantities, costs, progress schedules, payrolls, reports, estimates, records, and other data as the Owner 
may request concerning work performed or to be performed under this Contract. 
 
GC.30 NON-DISCRIMINATION IN EMPLOYMENT 

The Contractor shall adhere to all applicable Federal, State and local laws, ordinances, rules and 
regulations prohibiting discrimination with regards to employees and applicants for employment.  The 
Contractor, as required by law, shall not discriminate against an employee or applicant for employment 
with respect to hire, tenure, terms, conditions or privileges of employment, or a matter directly or 
indirectly related to employment because of race, color, religion, national origin, age, sex, height, weight, 
marital status, or handicap that is unrelated to the individual's ability to perform the duties of a 
particular job or position.  Breach of this section shall be regarded as a material breach of this Contract. 
 
GC.31 DEFINITIONS 

The following terms as used in these Contract documents are respectively defined as follows: 

(a) "Contractor"  The person, firm or corporation to whom the within Contract is awarded 
by the Owner and who is subject to the terms hereof. 

(b) "Subcontractor" A person, firm or corporation other than a Contractor, supplying labor 
and materials or labor for work at the site of the project. 

(c) "Project"  The total construction proposed by the Owner to be constructed in part 
or in whole pursuant to the within Contract. 

(d) "Work on the Project" Work to be performed, including work normally done, at the location of 
the project. 

(e) "Surety"  Any person, firm or corporation that has executed, as surety, the 
Contractor's performance and/or labor and material bonds securing the 
attached Contract. 

(f) "Owner"  The public body or authority for whom the work is to be performed and 
as identified in the advertisement and proposal. 

(g) "Engineer"  The Director of Public Works and Engineering for the Meridian 
Township or their authorized representative. 
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GS.1 DEFINITION 

The Contractor shall furnish all materials specified herein, shown on the plans, and required to be 
incorporated in the work of the Contract. They shall furnish all labor, construction equipment, tools, 
supplies and facilities required to construct the elements designated by the Contract documents and 
shall construct all of the designated elements complete and in full conformance with the 
requirements of these documents. They shall comply with all regulatory provisions of the Contract, 
General Conditions and the Specifications. 
 
GS.2 ELEVATIONS 

All the elevations shown on the plans or referred to herein are in feet above mean sea level datum as 
established by the United States Geological Survey, unless otherwise noted. The Contractor shall 
verify all the existing structure locations and elevations at points of connection or possible 
interference between their work and the existing structures and shall report at once to the Engineer 
any interference’s or discrepancies discovered. 
 
GS.3 QUALITY OF MATERIALS AND EQUIPMENT FURNISHED 

All materials and equipment furnished by the Contractor hereunder shall be new and conform to 
specifications herein. 

Materials, supplies, and equipment, whether furnished by the Contractor or the Owner, shall be 
stored at the site of the work in such manner as not to interfere with traffic, convenience to public or 
other Contractors on the site or in the vicinity. The Contractor shall be responsible for any damage 
caused to new or existing structures by reason of such storage or handling of materials, supplies, or 
equipment. 

Flammable materials in portable containers are not to be stored overnight on the site. This includes, 
but is not limited to, gasoline and diesel fuel for use in construction machinery. Portable containers 
suitably protected, will be allowed overnight at the site, if confined to permanent tanks which are a 
normal part of the construction machinery. 
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GS.3 QUALITY OF MATERIALS AND EQUIPMENT FURNISHED (Cont’d.) 

Where the Contractor is required to do work within rights of way under the jurisdiction of 
governmental bodies, they shall meet the requirements of said governmental bodies for work and 
storage within their jurisdiction. Such requirements must be met as a minimum requirement, and if 
the specifications given herein impose further limitation on the work, they shall also be met as the 
required work standard. 

The Contractor’s attention is directed to the Ingham County Road Department permit specifications, 
Section 5. Restoration and Maintenance of Right-Of-Way (e.), for dust control requirements. 
 
GS.4 CARE OF EXISTING STRUCTURES 

The Contractor shall be solely responsible for any damage to any existing underground services or 
structures, or to structures and roadway above ground caused by their operations or those of their 
subcontractors and suppliers. 
 
GS.5 CARE OF NEW STRUCTURES  

The Contractor shall use every reasonable precaution to prevent injury to the new structures being 
constructed hereunder. They shall be responsible to correct all injury or damage resulting from their 
operations and/or occurring while the work is under their supervisory control. They shall furnish 
and install such guards, coverings and other protection as may be needed to insure that the structures 
remain undamaged prior to completion of the entire work. 

In the event damage does occur to the finished portions of the work, or to the work in progress, the 
Contractor shall take such corrective action and measures as may be necessary to repair the damage 
to the satisfaction of the Engineer. 
 
GS.6 EXISTING PUBLIC UTILITIES 

Existing public utilities and underground structures such as pipelines, electric conduits and sewers 
are shown on the drawings from available information. The Contractor shall, through Miss Dig and 
any other reasonable measures, verify the exact location of underground utilities for themselves. 

The Contractor shall conduct their operations so as not to damage any existing utility whether or not 
shown on the plans. The Contractor shall correct, at their own expense, any damage or injury that 
may be caused by them during their operations or damage or injury caused during the operations of 
their subcontractors or suppliers. 

The Contractor shall be responsible for coordinating relocation or repair of existing public and 
private utilities with the appropriate utility or owner. No extra payment will be allowed for repairs. 

If the Contractor desires, or is required by the utility companies, to relocate any power or telephone 
poles to facilitate their work, any expense encountered from such relocation shall be borne by the 
Contractor. 
 
GS.7 PROTECTION OF TREES AND SHRUBS 

All trees and shrubs encountered along the route of the project shall be protected from damage by 
the Contractor and saved from harm resulting from any of their operations or operations of their 
subcontractors and suppliers. Only those trees and shrubs marked for removal on the plans shall be 
removed. All others will be saved from damage by tunneling or by slightly adjusting the alignment of 
the project as directed by the Engineer. 
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GS.8 SAFETY PRECAUTIONS 

During the progress of the work, the Contractor shall maintain adequate facilities for the protection 
and safety of all persons and property. The Contractor and all their subcontractors and suppliers shall 
comply with the “Construction Safety and Health Standards” as published by the Michigan 
Occupational Safety and Health Administration, and to all other local, state and federal laws, 
ordinances, rules and regulations pertaining to safety of persons or property. 
 
GS.9 SANITARY REQUIREMENTS 

The Contractor shall provide adequate sanitary facilities for all persons employed on this Project. The 
sanitary facilities shall conform in every way to the requirements of the “Construction Health and 
Safety Standards” as published by the Construction Safety Standards Commission of the State of 
Michigan. 
 
GS.10 UTILITIES 

The Contractor shall make all necessary arrangements for the provision of all utility services required 
to prosecute the work under this Contract. The Contractor shall pay the costs for such connections 
and service. Where the Owner has utility service at the site, the Contractor may obtain service by 
connection to the Owner’s service, subject to reasonable regulation of its use and satisfactory 
agreement as to charges. In the event that the Contractor’s use of any or all of the Owner’s utility 
services causes the Owner to have an inadequate supply of such service, the Contractor shall 
disconnect said service and provide their own separate supply at no cost to the Owner. 

All utility services shall be inspected by and meet the requirements of the applicable local codes and 
governmental bodies. 
 
GS.11 PUMPING AND DRAINAGE 

Adequate pumping and drainage facilities shall be provided and water from whatever sources 
entering the work during any stage of construction shall be removed promptly and disposed of. All 
pumping and drainage shall be done with no damage to property or structures and without 
interference with the right of the public, owners of private property, pedestrians, vehicular traffic, or 
the work of other contractors. Dewatering shall be done in such a manner that the soil under or 
adjacent to existing structures shall not be disturbed, removed or displaced. 

The overloading or obstructing of existing drainage facilities shall not be permitted, and the 
Contractor shall be solely responsible for damages caused to such existing drainage facilities by their 
operations. Additionally, sufficient measures shall be utilized to prevent migration of soil from the 
site due to any pumping or drainage activities. 
 
GS.12 WINTER CONSTRUCTION 

The Engineer has authority over approving the prosecution of work which is proposed to be done 
during the winter months. The Contractor shall provide adequate weather protection, temporary 
heating and take any other measures which are necessary to ensure that work performed during the 
winter months is properly installed and protected against damage from freezing. 

Reference is made in Division 4 of the Technical Specifications to the requirements for performing 
concrete construction and masonry construction in cold weather. 
 
GS.13 USE OF FACILITIES BEFORE FINAL COMPLETION 

The Owner shall have the right to make use of, during construction, such portions of completed and 
acceptably tested facilities as it finds practicable. Such use by the Owner shall not relieve the 
Contractor from responsibility for any defective work which may be subsequently discovered. 



GENERAL SPECIFICATIONS 

January 2018 S-4 

GS.14 TEST OF MATERIALS 

All laboratory tests, except as otherwise noted, are to be made at the expense of the Contractor as 
specified in the Technical Specifications. The Contractor shall furnish satisfactory containers for 
taking and shipping samples. The name of the laboratory making the test must be submitted by the 
Contractor to the Engineer for approval. 

In all cases “laboratory” refers to an independent laboratory of recognized standing. Acceptance of 
materials tested shall be based upon compliance with the specifications hereinafter stated for the 
various items. Where no particular tests are specified, the tests shall be those normally made for 
determination of the fitness of the particular material. Certificates of tests shall be furnished by the 
testing laboratory or producer, in triplicate, to the Engineer. 

The Owner may require, at its own option and expense, additional mill and/or shop inspection by 
competent parties. The Owner may require, at its own option and expense, additional field inspection 
by a qualified inspector. 

All materials failing to meet the requirements of the specifications, as determined by test or 
otherwise, shall be rejected and not used in the work. The cost of testing materials which fail to meet 
requirements shall be paid by the Contractor. All follow-up testing required shall also be paid by the 
Contractor. Materials, if rejected at the site, shall be immediately removed therefrom and shall not 
be used in the work. 
 
GS.15 OTHER WORK 

The Contractor shall cooperate with other Contractors on the site or adjoining work to the end that 
the entire Project may proceed with the utmost harmony and with a minimum of delay. 

Where the work under this Contract is to involve work completed under other contracts or existing 
facilities or structures, the Contractor shall investigate the condition of such other work or facility to 
determine its suitability for incorporation into the work of this Contract. Any defect or discrepancy 
in other work of facility making it unsuitable for proper execution of this Contract shall be 
immediately reported to the Owner who shall order such adjustments in the work of the project as 
necessary for proper completion, and unless such defect or discrepancy is reported promptly, the 
Contractor shall be solely responsible for any adjustments in the work as shall be found necessary to 
properly complete the work on this project. 
 
GS.16 LINES AND GRADES 

General control lines and grades will be established by the Owner. The Contractor shall notify the 
Engineer no less than 48 hours prior to requiring such control. The Contractor shall furnish all stakes 
and labor for driving them and rodmen to assist the Owner in this work. The Contractor shall 
carefully preserve the general control lines and grades established by the Engineer. The cost of 
replacement of stakes which are damaged or lost shall be borne by the Contractor. 

Construction lines and grade shall be transferred and set by the Contractor from the control lines and 
grades established by the Engineer, and the Contractor shall furnish necessary instruments and 
competent personnel for performing such work, and they shall be responsible for the accuracy of the 
transferred line and grade. The Owner will check the work at intervals, as it deems necessary, and 
the Contractor shall make correction of error, if any, at their own expense, as may be required for the 
proper function and performance of the structure and installed equipment. 
 
GS.17 COMPLETE WORK REQUIRED 

It is the intent of the Contract documents to provide that the Project to be constructed under this 
Contract will be complete and ready for use. Any minor items not specifically called for on the plans 
or specifications, but which are clearly necessary, are to be included. 
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GS.18 PROPERTY MARKERS 

The Contractor shall take precautions not to move or destroy any monuments or stakes marking the 
boundaries of property along or near the work. A licensed surveyor shall reestablish property irons 
in the proper location if disturbed. Buried property irons shall be extended 1/2" diameter rods. The 
Contractor shall pay for reestablishment. 
 
GS.19 RECORDS AND MEASUREMENTS 

The Contractor shall keep careful records showing measured overall length of underground facilities 
installed and distances of such from any available line as may be designated by the Engineer. Such 
records shall be turned over to the Engineer as the work progresses and the records must be accurate 
and complete. 
 
GS.20 GUARANTEE 

The Contractor shall guarantee and shall secure from the manufacturer of each item of manufactured 
equipment used in the project a written guarantee that all materials and equipment furnished by 
them shall be first class and free from defects, and the guarantor agrees that they will, upon notice 
and without delay, make good or repair without expense to the Owner the whole or any part of the 
equipment furnished by them hereunder, which within a year from date of acceptance of that portion 
of completed work incorporating such equipment shall fail or develop unfitness for the purpose for 
which it is intended as a result of any defect in design, material, workmanship, erection or 
construction. 
 
 



INGHAM COUNTY ROAD DEPARTMENT
SUPPLEMENTARY PERMIT SPECIFICATIONS 

FOR UTILITY INSTALLATIONS 

As referred to herein:  
“Board” shall denote the Board of Ingham County Road Commissioners or its duly appointed agents. 
“Utility” shall denote any cable, conduit, pipe, structure, or similar facility installed within the road right-of-way. 
“Contractor” shall denote an individual or legal entity contracted to perform a proposed utility’s installation. 

1. GENERAL

a. All proposed utility installations within county road right-of-way shall be reviewed and approved
by means of a permit issued by the Board, regardless of the type, size, location, or installation
method.  The Board shall have absolute authority over any work to be performed within the county
road right-of-way and shall exercise said authority at its discretion.  The Board reserves the right to
impose, at its discretion, cash bond requirements for any permit granted.  The cash bond may be
used to reimburse the Board for work not performed by the Contractor, restoration of roadways
caused by Contractor activities, costs associated with detour signing, and other reasonable
expenses incurred by the road commission.

b. The Board shall have the authority to direct any work or stop any work, permitted or not permitted,
that in its opinion is not being performed to the Board’s satisfaction.  All costs for corrective work
or work stoppages shall be the responsibility of the Contractor.

c. To issue a utility installation permit, the applicant must provide drawings that illustrate all the work
to be performed, the method of installation, and materials to be used.  If road or lane closures are
proposed, along with the information required below, the approximate start and completion date
shall be provided on the permit application.

2. ROAD CROSSINGS

a. All proposed utility crossings of county roads shall be performed using methods other than open
cut methods unless otherwise permitted by the Board.  The following are general specifications or
provisions to be followed when installing utilities using methods other than open cut methods.

1. The methods of utility installation described in this section include, but are not limited to,
tunneling, bore and jacking, and directional boring.  These methods represent preferred
installation methods and are employed to allow installation of utility road crossings
without closing the road to through traffic or damaging the existing road pavement.  The
Board, at its discretion, may require that a particular installation method be employed by
the Contractor.

2. When a utility is to be installed by tunneling methods, the tunnel shall be adequately
sheeted and shored to prevent the tunnel walls from collapsing and the road pavement from
settling or cracking.

3. When a utility is to be installed by bore and jacking methods, a casing pipe will be required
with the utility to be installed inside the casing pipe.  The annular space between the utility
and the casing pipe shall be filled and sealed using pressure grouting or other approved
methods.

4. All shafts or pits not sheeted and shored shall be located, at least, 10 feet off the edge of
road pavement in rural sections and 6 feet behind the back of curb in urban sections.
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5. If any settlement or other changes in grade occur in the vicinity of the utility crossing
within one year of the work, upon notification the road shall be immediately reconstructed
to the proper grade at the Contractor’s expense.  In addition, damage to the roadway
embankment, shoulder, and pavement shall also be immediately repaired to the Board’s
satisfaction.

6. Unless otherwise approved by the Board, all utilities shall have a minimum cover of 4 feet
below the road surface.  Where approved construction plans indicate cover greater that 4
feet, the plan depth shall govern.

7. All costs for maintaining traffic, including flagging operations, shall be the responsibility
of the permitted party.  Traffic control shall be erected in accordance with the current
edition of the Michigan Manual of Uniform Traffic Control Devices (MMUTCD) or as
directed by the Board.  Modifications to traffic control measures may be ordered by the
Board, at its discretion, and the cost of any modifications shall be the responsibility of the
Contractor.  Once work is completed for the day, traffic control signs which are not
appropriate shall be covered or removed so that the motoring public is made aware of the
road’s condition and how to safely traverse through the work zone.

8. If, in the opinion of the Board, traffic conditions warrant suspension of utility installation
operations and restoration of a road’s full capacity, the Contractor shall comply
immediately.  All costs associated with such an action shall be borne by the Contractor.

b. If the Board permits a proposed utility crossing of a county road using open cut methods, the
following general specifications or provisions shall be followed:

1. Large projects that involve many utility crossings and or may extend for several months
shall be completed in “sections”.  The intent being, that once a particular crossing, of many,
is completed or a 1/4 mile “section” of a multi-mile utility has been installed, the
Contractor shall restore the road and right-of-way to the satisfaction of the Board before
moving on to the next crossing or section of utility installation.

2. In general, open cut utility crossings will not be allowed during winter months.

3. Open cut utility crossings shall be performed during off-peak traffic hours unless
specifically permitted by the Board.  Off-peak hours vary, but they are typically between
the hours of 9:00 am to 3:00 pm.

4. Unless otherwise approved by the Board, all utilities shall have a minimum cover of 4 feet
between the utility and the road surface.  Where approved construction plans indicate cover
greater that 4 feet, the plan depth shall govern.

5. All costs for maintaining traffic, including flagging operations,  shall be the responsibility
of the permitted party.  For road closures intended to last one or two days, the contractor
will submit a deposit with the permit application, the Ingham County Road Department
will set up, maintain, and dismantle the road closure, the actual costs incurred will be
subtracted from the deposit and the remainder returned to the contractor.  If incurred costs
exceed the deposit, the contractor will be billed for the overage.  For road closures intended
to last an extended period of time, the Contractor shall set up, maintain, and dismantle the
closure per the approved detour plan.  Regardless, traffic control shall be erected in
accordance with the current edition of the Michigan Manual of Uniform Traffic Control
Devices (MMUTCD) or as directed by the Board.  All traffic control schemes are to be
approved prior to the beginning of work.  Modifications to traffic control measures may be
ordered by the Board, at its sole discretion, and the cost of any modifications shall be the
responsibility of the Contractor.
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6. If a proposed road closure is not permitted, at least one lane of traffic shall be maintained
with proper flagging operations in effect throughout the work day.  Road cuts shall be
backfilled, flush with the driving surface at the end of each working day, appropriately
signed, and opened for overnight traffic.  Depending on traffic volumes and other
conditions, the Board may require the permit applicant to provide by-pass lanes (either
paved or unpaved) to maintain traffic.

7. Maintenance of open cut work zones is the responsibility of the Contractor and shall be in
effect 24 hours a day for the duration of the work.

3. PAVEMENT AND GRAVEL SURFACE REMOVAL AND REPLACEMENT

a. All proposed open cut utility installations or existing utility installations needing corrective
reconstruction shall conform to the following specifications or provisions:

1. All pavement to be removed shall be saw cut, full depth, to its removal limit and carefully
removed as to not damage the saw cut edge.  All damaged edges shall be subsequently saw
cut and removed back to sound pavement.  The pavement removal limit shall extend, at
least, 1 foot beyond both sides of the open cut trench.

2. Both bituminous and concrete pavement removal shall have a minimum width of 6 feet, be
perpendicular to the centerline of the road, and extend the full width of existing lanes.
Diagonal pavement removal and replacements will not be allowed unless approved by the
Board.

3. Concrete pavement removal limits are to utilize existing joints whenever possible.  The
minimum distance between a concrete replacement slab and an existing pavement joint
shall be 5.5 feet unless approved by the Board.  The Contractor shall verify concrete
pavement removal limits with the Board prior to pavement replacement.

b. Pavement replacement and gravel road surface restoration shall conform to the following
specifications or provisions:

1. Aggregate base material under pavement shall be a minimum of 8-inches thick and meet
MDOT 21AA or 22A aggregate specifications, as determined by the Board.  The proposed
aggregate base material shall conform to the characteristics of the insitu aggregate base
material as much as possible.  Bituminous pavement replacement shall either match the
existing pavement thickness or be 5-inches thick, whichever is greater, and utilize hot mix
asphalt materials that meet or exceed MDOT 13A bituminous mix specifications.
Concrete pavement replacement shall either match the existing pavement thickness or be
7-inches thick, whichever is greater, and utilize 4500 psi strength concrete that meets or
exceeds MDOT specifications.  Concrete pavement patch size and geometry shall be
determined by the Board and shall be doweled into adjacent concrete pavement.
Aggregate surfaced roads and shoulder material shall be a minimum of 6-inches thick and
meet MDOT 22A or 23A aggregate specifications.  Aggregate base shall be compacted to
95% of its maximum density, hot mix asphalt is to be compacted to 97% of its maximum
density, and aggregate shoulder material shall be sufficiently graded and compacted to
prevent standing water and erosion problems.

2. The finished driving surface shall be installed to conform to the vertical profile of the
existing roadway and not exhibit “dips” or “humps” that are noticeable to the motoring
public.  “Mounding” over excavations to allow for future settlement will not be permitted.
If settling or upheavals occur at pavement replacement locations, the Contractor may be
required to remedy the situation.  Failure to do so may result in a stoppage of subsequent
work or denial of subsequent permits.
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3. Bituminous pavements shall not be replaced using lifts that exceed 250 lbs/syd (2 1/4
inches thick).  A tack coat emulsion shall be applied between successive lifts of bituminous
paving.

4. Replacement concrete pavement shall be doweled into adjacent pavement using 18-inch
long by #9 and #5 epoxy coated deformed bars.  The dowels shall be drilled, inserted
9-inches, and grouted in accordance with current MDOT specifications.  Dowels installed
along the pavement edge, parallel to the lane lines (#9), shall be spaced at 18-inches on
center.  Dowels installed along the pavement edge, perpendicular to the lane lines (#5),
shall be spaced at 24-inches on center.

5. Composite pavements, such as asphalt overlaying concrete pavement shall be replaced to
match the existing pavement structure using the same provisions described above.  If
approved by the Board, composite pavements may be replaced with full depth asphalt
equal in thickness to the existing pavement structure.

4. BACKFILLING AND COMPACTION

a. All utility trenches, holes, bore pits, and other excavations within the county road right-of-way
shall be backfilled with granular material that meets or exceeds MDOT class II material.
Excavation backfill shall be placed and compacted to 95% of its maximum density in successive
layers that are no more than 12-inches thick.  In-place backfill density shall be verified and reported
to the Board by an independent testing laboratory.  The cost of said verification and reporting shall
be the responsibility of the Contractor.  The above backfilling and compaction provisions shall
apply to that portion of the subgrade that is within the influence of the roadway pavement structure,
including the shoulder.  Refer to MDOT Trench Detail “B”.  Failure to meet said backfill and
compaction requirements may result in a stoppage of subsequent work, replacement of deficient
backfill, and denial of subsequent permits.

b. All under drain systems and similar facilities destroyed or disturbed due to the utility installation
shall be rebuilt using similar materials and in a manner that completely restores their function.

5. RESTORATION AND MAINTENANCE OF RIGHT-OF-WAY

a. All drainage courses shall be restored with topsoil, seed, and mulch immediately after completion
of utility installations.  The Contractor shall employ and maintain soil erosion and sedimentation
measures to stabilize all disturbed grounds per the Ingham County Drain Commissioner’s (ICDC)
standards.  Disturbed drainage courses or backslopes that have steep grades, as determined by the
Board, shall be stabilized with mulch blanket, rock check dams, or both.  The Contractor shall
follow ICDC and Michigan Department of Environmental Quality (MDEQ) Best Management
Practices (BMS) for soil erosion and sedimentation control.

b. All existing storm sewer, drainage structures, culverts, and similar facilities shall be protected
during utility installation.  If permitted by the Board and the structure owner, the Contractor may
remove and replace said facilities if needed for utility installation.  All replacement facilities shall
be in accordance with current agency (owner) requirements for materials and construction
standards, regardless of existing condition.  Any damaged facilities left in place during utility
installation shall be fully repaired to the satisfaction of the Board, or be replaced in accordance with
current agency (owner) requirements.  It is the responsibility of the contractor to research and
obtain permission from the appropriate “owner” for the proposed work.

c. All traffic signs requiring replacement or that need to be relocated due to utility installation shall be
replaced or relocated by Ingham County Road Department personnel and their costs reimbursed by
the Contractor.
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d. Encroachments (private installations) within the road right-of-way, such as fences, mailboxes, and
hedges that must be removed due to utility installation may be replaced or re-installed, within the
right-of-way, upon approval of the Board.  In general, removed objects, other than mailboxes,
cannot be re-installed within the road right-of-way.  Please be aware that the Ingham County Road
Department will not become involved with negotiations between the utility owner and property
owners relative to encroachment removal and replacement, but the Board will ultimately approve
or disapprove whether replacements are allowed, and their subsequent locations.

e. The Contractor shall maintain a safe work area, free from dust and free from dirt and mud being
tracked onto the adjacent roadway.   The Contractor shall make arrangements to have paved roads
swept and gravel roads treated with dust palliative for the duration of installation activities.  If
requested by the Board, the Contractor shall sweep roads or apply dust palliative within 4 hours of
the request.  Failure to do so may result in a stoppage of work.

6. MANHOLE CASTING, VALVE, AND FIRE HYDRANT LOCATIONS

a. Permitted utility manhole structures and vaults shall conform to the following specifications or
provisions:

1. In general, proposed manhole castings and valve boxes shall be located outside the paved
road surface and somewhere other than in the roadside ditch.  If approved by the Board,
manhole castings and valve boxes installed within a paved surface or parkway shall be
located flush with the existing surface, manhole castings and valve boxes installed within
the traveled portion of a gravel road shall be located 6-inches below the road’s surface, and
manhole castings and valve boxes installed in a ditch bottom shall be located, at least
12-inches below the ditch bottom.  The contractor may be required to re-route the ditch
around manhole castings and valve boxes, at the discretion of the Board.

2. Manhole castings and valve boxes shall not protrude from the backslope of the road or
above the normal ground contour by more than 6-inches.   The contractor may be required
to adjust a manhole casting or regrade the area, to the Board’s satisfaction, at their expense.

3. Proposed manhole casting and valve box type shall be approved by the Board prior to the
start of installation.  If at any future time it is determined that the type of casting or valve
box must be changed due to road reconstruction, widening, resurfacing, etc., the utility
owner agrees, by performing under permit, to bear all costs for the change

4. Proposed fire hydrant installations shall be approved by the Board prior to the start of
installation.  If at any future time it is determined that the fire hydrant must be moved due
to road reconstruction, widening, resurfacing, etc., the utility owner agrees, by performing
under permit, to bear all costs for moving the fire hydrant.

7. TREE REMOVAL, TRIMMING, AND TUNNELING

a. All tree removals, trimming, and tunneling within county road right-of-way shall be reviewed and
approved by means of permit by the Board of Ingham County Road Commissioners.  Any trees,
regardless of their location, that cannot be protected due to utility installation or are in eminent
danger of dying as a result of utility installation shall be removed by the Contractor.  All stumps
shall either be removed or ground flush with the average ground surface in the vicinity of the
stump.

b. Proposed tree removals, trimming, and tunneling shall be sufficiently illustrated on construction
plans along with the tree’s species and size so that a proper review and site visit can be performed.

c. Trees that are located close to proposed utility installations, in the county road right-of-way, and
reside within maintained lawn areas shall be protected from above ground and below ground
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damage.  Any trees, as described above, that are to be removed due to utility installation, shall only 
be removed after the Contractor has given notice to the adjacent property of the intent to remove the 
tree(s) and offered replacement trees.  In general, the Board will require the Contractor to replace 
“lawn” trees removed due to utility installation.  Replacement trees shall be planted outside the 
road right-of-way or at locations approved by the Board. 

d. All stumps, logs, limbs, and litter shall become the property of the utility installation contractor and
be properly disposed of.  The adjacent property owners have the right of ownership of wood felled
within the right-of-way, therefore the Contractor shall offer to leave the felled wood for the
property owners use.  Wood requested by the property owner shall be left outside of the county road
right-of-way.

8. CONDUCT OF OPERATIONS

a. The Contractor shall control and ensure that trucking operations related to utility installations
adhere to the current Michigan Vehicle Code and restrictions imposed by the Board, including
spring weight restrictions.  Failure to do so will result in the truck operator being ticketed and may
also result in a stoppage of work.

b. Contractors, permitted or not permitted, who conduct utility installation operations in a manner
detrimental to the Board’s statutory obligation to maintain county roads reasonably safe for the
public will be required to cease utility installation activities and correct all detrimental conditions
immediately.  If deemed necessary by the Board, cash deposits to cover the cost of a full-time
ICRD inspector to ensure proper operations may have to be submitted to the Board before utility
installation continues.

d. Dewatering water disposed of by the Contractor within the county road right-of-way must be
approved by the Board in advance of any discharge and conform to Michigan Department of
Environmental Quality (MDEQ) Best Management Practices (BMS) for soil erosion and
sedimentation control.  In general, discharge of water into roadside ditches for more than a couple
of hours will not be allowed.  If the Board deems it necessary that dewatering activities be modified
or discontinued altogether, the Contractor shall comply and devise another method to complete
their work.  The Contractor, by performing under permit, accepts the responsibility of restoring the
road right-of-way and affected drainage system to the satisfaction of the Board and the Ingham
County Drain Commissioner after dewatering system removal.

e. The Contractor shall store construction materials as far off the road so that the materials do not pose
a hazard nor block the vision of the traveling public and those seeking egress and ingress to private
property.  Only materials to be installed immediately can be stored within the right-of-way.  All
other materials and equipment shall be stored outside of the right-of-way.

e. For location of underground utilities, the Contractor shall call Miss Dig at 1-800-482-7171 a
minimum of three working days prior to utility installation.

Rev. 01-06 
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24" ACROSS FULL WIDTH 

DETECTABLE WARNING SURFACE 

R-28-J

MICHIGAN DEPARTMENT OF TRANSPORTATION

OF

SHEET

PLAN DATEF.H.W.A. APPROVAL

BUREAU OF DEVELOPMENT STANDARD PLAN FOR

* LANDING

* LANDING

DETECTABLE WARNING IS REQUIRED.

IS AT LEAST 6'-0".  OTHERWISE NO 

ACROSS FULL WIDTH IF MEDIAN WIDTH 

DETECTABLE WARNING SURFACE 24" 

    5% - 7% (8.3% MAXIMUM).   SEE NOTES.

** MAXIMUM RAMP CROSS SLOPE IS 2.0%,  RUNNING SLOPE 

   SEE NOTES.   

   OF TRAVEL.   LANDING MINIMUM DIMENSIONS 5' x 5'.   

 * MAXIMUM LANDING SLOPE IS 2.0%  IN EACH DIRECTION 

5-8-2020

DETECTABLE WARNING DETAILS

CURB RAMP AND

CURB RAMP TYPE P

CURB RAMP TYPE C

CURB RAMP TYPE M
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**
 R

AMP
** RAMP

ROLLED CURB

"NON-WALKING" AREA

(DEPRESSED CORNER)

24"

USE ONLY WHEN INDEPENDENT DIRECTIONAL RAMPS CAN NOT BE CONSTRUCTED FOR EACH CROSSING DIRECTION

SI
DEWALK

**
 R

AMP** RAMP

SI
DEWALK

( TANGENT DETECTABLE WARNING SHOWN )

"NON-WALKING" AREA

2
4
"

( RADIAL DETECTABLE WARNING SHOWN )

FROM THE ENDS OF THE RADIUS.  SEE NOTES

2" MAXIMUM DETECTABLE WARNING BORDER OFFSET MEASURED 

FROM THE ENDS OF THE RADIUS.  SEE NOTES

2" MAXIMUM DETECTABLE WARNING BORDER OFFSET MEASURED 

MICHIGAN DEPARTMENT OF TRANSPORTATION

OF

SHEET

PLAN DATEF.H.W.A. APPROVAL

BUREAU OF DEVELOPMENT STANDARD PLAN FOR

R-28-J

* LANDING

* LANDING

    5% - 7% (8.3% MAXIMUM).   SEE NOTES.

** MAXIMUM RAMP CROSS SLOPE IS 2.0%,  RUNNING SLOPE 

   SEE NOTES.   

   OF TRAVEL.   LANDING MINIMUM DIMENSIONS 5' x 5'.   

 * MAXIMUM LANDING SLOPE IS 2.0%  IN EACH DIRECTION 

5-8-2020

DETECTABLE WARNING DETAILS

CURB RAMP AND

CURB RAMP TYPE D
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SIDEWALK (TYP.)

RAILROAD CROSSING MATERIAL (TYP.)

6
'
 

M
I

N
.
*

1
5
'
 

M
A

X
.
*

  WARNING ON RAILROAD CROSSING MATERIAL.  

  OF THE  NEAREST RAIL.   DO NOT PLACE DETECTABLE

  6' MINIMUM AND 15' MAXIMUM FROM THE  CENTERLINE 

  SO THAT THE EDGE  NEAREST THE  RAIL CROSSING IS 

* THE DETECTABLE WARNING SURFACE SHALL BE LOCATED 

S
H

O
U

L
D

E
R

SIDEWALK

DETECTABLE WARNING AT RAILROAD CROSSING

DETECTABLE WARNING AT FLUSH SHOULDER OR ROADWAY

24" ACROSS FULL WIDTH (SEE NOTES)

DETECTABLE WARNING SURFACE 

24" ACROSS FULL WIDTH (SEE NOTES)

DETECTABLE WARNING SURFACE 

(SEE NOTES)

24" ACROSS FULL WIDTH 

DETECTABLE WARNING SURFACE 

2" OF SHOULDER

NEAREST EDGE WITHIN 

R-28-J

MICHIGAN DEPARTMENT OF TRANSPORTATION

OF

SHEET

PLAN DATEF.H.W.A. APPROVAL

BUREAU OF DEVELOPMENT STANDARD PLAN FOR

PEDESTRIAN GATE (WHERE PROVIDED)

5-8-2020

DETECTABLE WARNING DETAILS

CURB RAMP AND
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LEGEND

CROSSWALK MARKING

SLOPED SURFACE

"NON-WALKING" AREA

PAVEMENT

1" EXPANSION JOINT

SECTION B-B

* GRADE BREAK

76

(                )

B

B

THE BOTTOM GRADE BREAK.

ON THE RAMP SURFACE AT 

WARNING SHALL BE LOCATED

CURB, THE DETECTABLE

WITHIN 5' OF THE BACK OF 

BOTTOM GRADE BREAK ARE

WHERE BOTH ENDS OF THE 

(8.3% MAXIMUM) SEE NOTES

RAMP SLOPE 5% - 7%  

(TYP.)

OF DRAINAGE INLET 

PREFERRED LOCATION 

 
 
5
'

* GRADE BREAK (TYP)

  BREAK

* GRADE 

    THE DIRECTION OF TRAVEL.

    CURB RAMPS  SHALL BE PERPENDICULAR TO  

  * GRADE BREAKS AT THE TOP AND BOTTOM OF

DETECTABLE WARNING

OF CURB

END FLUSH WITH BACK 

APPROACH AREA SHALL 

BOTTOM GRADE BREAK

2% (5.0% MAX.) SLOPE BEYOND

*** 5.0% MAX. (5.0% MAX.)

2%

    SLOPE ACROSS THE RAMP OPENING.

    SECTION TO PROVIDE 5.0% MAXIMUM COUNTER 

*** TRANSITION  ADJACENT  GUTTER PAN  CROSS 

SEE SECTION B-B

BEYOND BOTTOM GRADE BREAK.

5.0% MAX. RUNNING SLOPE 

MICHIGAN DEPARTMENT OF TRANSPORTATION

OF

SHEET

PLAN DATEF.H.W.A. APPROVAL

BUREAU OF DEVELOPMENT STANDARD PLAN FOR

R-28-J

RAMP RUN

SHALL BE AS CALLED FOR ON THE PLANS

RAMP AND  LANDING  SLAB THICKNESSES 

THE RAMP.  

EXTENDING THE WIDTH OF 

24" DETECTABLE WARNING,

OPENING

CURB RAMP

DETAILS.

SEE SHEET 2 FOR CURB RAMP OPENING 

5-8-2020

DETECTABLE WARNING DETAILS

CURB RAMP AND

(GRADE BREAK OFFSET GREATER THAN 5')

CURB RAMP LOCATED IN RADIUS (TYPE R SHOWN)

CURB RAMP PERPENDICULAR TO RADIAL CURB  (TYPE F SHOWN)

IS NOT SIGNIFICANT ON RADIUS)

BACK OF CURB.  (DOME ORIENTATION 

WARNING SHALL BE LOCATED AT THE 

THE BACK OF CURB, THE DETECTABLE 

GRADE BREAK IS MORE THAN 5' FROM 

WHERE EITHER END OF THE BOTTOM 

(TYP.)

OF DRAINAGE INLET 

ALTERNATE LOCATION 

(TYPE F AND TYPE RF SHOWN)

CURB RAMP PERPENDICULAR TO TANGENT CURB

(GRADE BREAK OFFSET LESS THAN 5')

CURB RAMP LOCATED IN RADIUS (TYPE R SHOWN)

CURB RAMP ORIENTATION

ARE NOT ALIGNED

USE WITH RADIAL CURB WHEN THE CROSSWALK AND CURB RAMP
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WITH THE ADJACENT CONCRETE.

THE TOP OF THE JOINT FILLER  FOR ALL RAMP TYPES SHALL BE FLUSH 

MUNICIPALITY.

SIDEWALK   SNOW  REMOVAL   EQUIPMENT   NORMALLY  USED  BY  THE

RAMP WIDTH  SHALL BE INCREASED,  IF NECESSARY,  TO ACCOMMODATE

2
4
"

DOME ALIGNMENT

DETECTABLE WARNING DETAILS

DOME SPACING
0
.
2
"

DOME SECTION

1.4"

TO

0.9"

OF BASE

50% TO 65% 
1.6" - 2.4"

1
.
6
"
 
-
 
2
.
4
"

0
.
6
5
"

M
I

N
.

0.65"

MIN.

PERPENDICULAR (OR RADIAL) TO GRADE BREAK

ALIGNED IN DIRECTION OF TRAVEL AND 

77

OF TRAVEL.

THE LONG DIMENSION IS PERPENDICULAR  TO THE DOMINANT DIRECTION

GREATER THAN •".   ELONGATED OPENINGS SHALL BE PLACED SO THAT 

MANUFACTURER'S  ADA  COMPLIANT GRATE.   OPENINGS SHALL  NOT BE 

STRUCTURES  ARE  LOCATED  IN THE  RAMP PATH  OF TRAVEL,  USE A

LOCATION OF  THE DRAINAGE STRUCTURE.   WHERE EXISTING DRAINAGE 

THE  LOCATION OF  THE RAMP  SHOULD  TAKE  PRECEDENCE  OVER THE 

DRAINAGE STRUCTURES  SHOULD NOT BE PLACED  IN LINE WITH RAMPS.    

NOTES:

CROSSINGS.

SHALL ALSO BE PROVIDED AT MARKED  AND/OR  SIGNALIZED MID-BLOCK 

WHERE THERE IS EXISTING OR PROPOSED SIDEWALK AND CURB.   RAMPS

RAMPS  SHALL BE  PROVIDED AT  ALL CORNERS  OF AN  INTERSECTION  

ACROSS THE WALK.

SIDEWALK SHALL BE  RAMPED WHERE THE  DRIVEWAY CURB IS EXTENDED

 

BROOMING, TRANSVERSE TO THE RUNNING SLOPE.

SURFACE TEXTURE OF THE RAMP SHALL BE THAT OBTAINED BY A COARSE

TRAVEL.

RAMP BE IN  ONLY ONE DIRECTION,  PARALLEL TO THE  DIRECTION OF 

WHERE CONDITIONS PERMIT, IT IS DESIRABLE THAT THE SLOPE OF THE 

CARE  SHALL BE  TAKEN TO ASSURE  A UNIFORM GRADE  ON THE RAMP.  

SHIFTING OR HEAVING.

FIELD CUT UNITS CAST AND/OR  ANCHORED IN THE PAVEMENT TO RESIST

DETECTABLE WARNING PLATES MUST BE INSTALLED USING FABRICATED OR

CURB THE OFFSET IS MEASURED FROM THE ENDS OF THE RADIUS.

THE EDGES OF THE DETECTABLE WARNING IS ALLOWABLE.   FOR RADIAL 

AREAS.   A BORDER OFFSET  NOT GREATER THAN  2"  MEASURED ALONG 

RAMP/PATH OPENING  EXCLUDING  CURBED OR FLARED CURB TRANSITION 

DIRECTION OF  RAMP/PATH  TRAVEL  AND  THE  FULL  WIDTH  OF THE 

DETECTABLE  WARNING  SURFACE  COVERAGE IS  24"  MINIMUM IN THE 

IN THE PUBLIC RIGHT OF WAY.

RECONSTRUCTION, OR ALTERATION OF STREETS,  CURBS, OR SIDEWALKS 

DETAILS  SPECIFIED  ON THIS  PLAN APPLY  TO ALL  CONSTRUCTION,

R-28-J

FULL LENGTH OF THE RAMP.

THE CROSS SLOPE TRANSITION SHALL BE APPLIED UNIFORMLY OVER THE 

SLOPE MAY BE  TRANSITIONED TO MEET AN  EXISTING ROADWAY GRADE.   

EXCEED 2.0%.   FOR ALTERATIONS TO EXISTING ROADWAYS, THE CROSS 

FOR NEW ROADWAY  CONSTRUCTION,  THE RAMP  CROSS SLOPE  MAY NOT 

UNIFORM TRAFFIC CONTROL DEVICES". 

FOR MARKING APPLICATIONS ARE GIVEN IN THE  "MICHIGAN MANUAL ON

AS TO STOP TRAFFIC SHORT OF RAMP CROSSINGS.   SPECIFIC DETAILS  

CROSSWALK AND STOP LINE MARKINGS, IF USED, SHALL BE SO LOCATED 

4' x 4'.

REDUCED  TO NOT  LESS THAN  4' AND LANDINGS  TO NOT  LESS THAN 

WHEN 5' MINIMUM WIDTHS ARE NOT PRACTICABLE,  RAMP WIDTH MAY BE 

TRANSITIONS.

OF RAMPS TO EXCEED 15 FEET  IN LENGTH NOT INCLUDING LANDINGS OR 

REFERENCE.   HOWEVER, IT SHALL NOT  REQUIRE ANY  RAMP OR SERIES 

THE MAXIMUM  RUNNING SLOPE OF  8.3% IS RELATIVE  TO A FLAT (0%) 

PERPENDICULAR TO ITS OWN DIRECTION(S) OF TRAVEL.

INDEPENDENTLY  MAINTAIN  A  CROSS SLOPE  NOT  GREATER THAN  2% 

ROUTE  CROSSING  THROUGH OR  INTERSECTING THE  CURB RAMP  MUST 

LANDING.   HOWEVER,  ANY  CONTINUOUS  SIDEWALK  OR  PEDESTRIAN 

CURB RAMPS  WITH A  RUNNING SLOPE   5%  DO NOT  REQUIRE  A TOP 

MICHIGAN DEPARTMENT OF TRANSPORTATION

OF

SHEET

PLAN DATEF.H.W.A. APPROVAL

BUREAU OF DEVELOPMENT STANDARD PLAN FOR

5-8-2020

DETECTABLE WARNING DETAILS

CURB RAMP AND

DIRECTED BY THE ENGINEER.

CURB RAMPS ARE TO BE  LOCATED AS SPECIFIED  ON THE PLANS OR AS 

ORDER TO AVOID SHARP CURB RETURNS AT RAMP OPENINGS.

WHERE THEY ARE NOT REQUIRED, FLARED SIDES CAN BE CONSIDERED IN 

LANDSCAPING,  UNPAVED  SURFACE  OR  PERMANENT  FIXED  OBJECTS.   

SIDES  ARE  NOT  REQUIRED  WHERE  THE  RAMP  IS   BORDERED  BY 

CIRCULATION  PATH  LATERALLY  CROSSES THE  CURB RAMP.   FLARED

ROADSIDE CURB LINE,  SHALL BE  PROVIDED WHERE  AN UNOBSTRUCTED 

FLARED SIDES  WITH A SLOPE OF 10% MAXIMUM,  MEASURED ALONG THE 
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EARTHWORK (DIVISION 1) 
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 MERIDIAN TOWNSHIP TECHNICAL SPECIFICATIONS 
DIVISION 1 

EARTHWORK 
INDEX 

1.01 SCOPE 

1.02 CONSTRUCTION METHODS 
 1. CLEARING THE SITE 
 2. PROTECTION OF TREES 
 3. EROSION CONTROL 
 4. EXCAVATION 
 5. BACKFILLING & ROUGH GRADING 
 6. EXTRA SAND BACKFILL 
 7. EXTRA STONE BEDDING 
 8. RESTORATION & CLEAN UP 

 

1.01  SCOPE 

The Contractor shall furnish all labor, materials, tools and equipment for all excavation and backfilling required 
for work under this contract, including all sheeting, shoring and bracing, dewatering of excavation, and other 
work as herein specified. All work shall be done in accordance with the current Michigan Department of 
Transportation Standard Specifications for Construction, except as stated within this specification. 
 
1.02  CONSTRUCTION METHODS 

 1. Clearing the Site 

The Contractor shall clear the site of all brush and debris which may be present and interfering with 
construction operations and shall remove and dispose of the same. No trees or shrubs are to be removed 
unless shown on the plans or permitted by the Engineer. Concrete, asphalt, trees, and shrubs shown on the 
plans to be removed shall be disposed of at a suitable location off the site of the work. 

 
2. Protection of Trees      

All trees which are to be preserved or which, in the opinion of the Engineer, might be subject to damage by 
the Contractor's operations, shall be adequately protected against damage to the bark by 2-inch thick 
vertical planking securely wired or tied completely around the tree trunk. Such protection shall not be 
removed until authorized by the Engineer. 

No excavation greater than 1 foot in depth shall be made by machine within 5 feet of any tree. If the 
excavation cuts within the canopy (dripline) of a tree, the Contractor shall tunnel under roots and protect 
them from injury throughout the work. All roots greater than 2" shall be cleanly cut, if removed. 

Trees which interfere with the work, and the removal of which is permitted, shall be removed by the 
Contractor in a safe manner and incidental to construction unless otherwise noted on plans and proposal. 
No trees are to be removed without the expressed approval of the governmental body or property owner 
having jurisdiction thereof, and of the Engineer. 

Trees, trunks, and limbs to be removed that are greater than six inches in diameter shall be trimmed and cut 
into lengths less than eight feet and piled outside of the right of way for use if the abutting property owner 
so desires. If the property owner does not desire the timber, the timber becomes the property of the 
Contractor. All other timber, brush, limbs, and stumps shall be disposed of by the Contractor. Onsite burning 
will not be allowed. 
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1.02  CONSTRUCTION METHODS (Cont’d.) 

3. Erosion Control 

Erosion Control devices shall be installed as shown on the plans and as needed to eliminate the migration of 
soil from the worksite. Typical devices include catch basin fabric drops (silt sacks) and silt fence. 
Additional requirements, as necessary, can be found in the Special Provisions. 

Fabric drops shall be designed and constructed for use in the specified structure. Drops shall be installed 
prior to construction, cleaned and maintained in a working state for the duration of the project, and 
removed and disposed of upon final completion and restoration of the construction site. 

Silt fence shall be a product in accordance with the MDOT 2020 SSC, Section 910. 

Grass shall be growing before the erosion control measures are removed. Retainage will not be released 
until the sediment guards are removed. 

 
4. Excavation 

A. General  

Trench excavation shall be by open cut, except as otherwise shown or permitted. Excavation may be 
performed by any practical method consistent with the integrity and protection of the work, adjoining 
structures, and the protection of workers and the public. 

Excavation of trenches for piping shall provide a minimum net clearance of six inches outside the barrel 
of the pipe and, in all cases, shall be of sufficient width to permit the convenient placing of pipe and 
making of joints. The bottom of the trench shall be shaped so as to conform as nearly as possible to the 
outside of the pipe, particular care being taken to recess the bottom of the trench in such a manner as to 
relieve the bell of all load and to provide continuous soil bedding under the lower quadrant of the pipe. 

Excavation for structures shall be extended sufficiently beyond the limits of the structure to provide 
ample room for practical construction methods to be followed. 

If excess excavation is made or the material becomes disturbed so as to require removal beyond the 
prescribed limits, the resulting space shall be refilled with selected material. It shall be thoroughly 
tamped into place in not more than six inch layers, to the satisfaction of the Engineer, before the 
construction work proceeds. Alternatively it may be filled with Class B Concrete or Flowable Fill. 

Foreign materials such as slabs of wood, boulders, etc. which obstruct the excavation, shall be removed 
with other excavation; and where such obstructions occur at or near the bottom, requiring excavation 
below grade for their removal, the excavated area shall be brought back to grade as in the previous 
paragraph, and incidental to construction. Unnecessary excavation below grade by the Contractor shall 
be refilled to grade as in previous paragraph, and at the Contractor's expense. 
 
B.  Existing Utilities and Structures 

The Contractor shall cooperate with all utility firms, in advance, to locate and avoid interference with 
and damage to existing facilities, insofar as possible. Means for elimination of interference and 
correction of damage shall be subject to the instruction or approval of the Engineer. Where any apparent 
conflicts with underground utilities become evident, the Contractor shall excavate the utility in advance 
of working in the area. The Engineer shall then determine if any conflict exists and, if so, shall determine 
the action to be taken. Exploration for underground utilities is incidental to the other work performed. 

Underground pipes or structures encountered in excavation shall be adequately supported during the 
Contractor's operations. Before backfilling, the structure shall receive a permanent support of a suitable 
material approved by the Engineer, extending from the bottom of the excavation to the underside of the 
pipe or other structure. 
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1.02  CONSTRUCTION METHODS 

4. Excavation 

B.  Existing Utilities and Structures (Cont’d.) 

The Contractor shall use care not to damage adjoining structures and existing underground utilities. 
Existing underground pipes and cables are shown on the plans insofar as information is reasonably 
available. The Contractor shall be responsible to ascertain the locations of all utilities, whether shown 
on the plans or not. 

Work within MDOT and Ingham County Road Department (ICRD) rights of way is done under separate 
permit from the agency involved. In addition, to these specifications, the Contractor shall adhere to all 
conditions contained in such permits. 

When excavating along paved roads, extreme care shall be taken that the existing pavement and 
structures will not be damaged or undermined. All sheeting, bracing, and other equipment necessary to 
prevent damage shall be furnished by the Contractor. Where a trench must be cut through a roadway or 
driveway, particular care shall be taken not to unnecessarily damage adjoining areas of pavement. 
Existing pavement shall be sawcut prior to excavation. 

Sheeting or other suitable protection, as required, shall be provided wherever excavation is performed 
adjacent to an existing structure. Any material removed from beneath the foundation of an existing 
structure shall be replaced with Class B concrete. Sheeting, bracing, and shoring required to support the 
sides of excavation shall be removed with care after completion of the work. Any injury to the work or 
to adjacent property resulting from the removal shall be repaired by the Contractor. 

The Contractor shall be responsible for any damage caused by their operations to pipes, structures, poles 
and accessories, and the like above or below ground, whether shown on the plans or not. They shall 
make good and repair any such damage to the satisfaction of the Engineer. Particular care shall be 
exercised where excavation or other work is being prosecuted near electric or telephone lines. 
 

   C. Ground Water 

Excavations shall be kept dry during placing of pipe and initial backfill. The Contractor shall supply stone 
sumps and pumps as necessary to maintain satisfactory conditions. This work is considered incidental 
to the pipe cost.  

The Contractor shall take all necessary precautions to prevent the accumulation of water to such a level 
as might cause damaging uplift pressure to partially completed structures. The Contractor shall be 
responsible for any damage to partially completed structures because of inadequate or improper 
protection from uplift pressure, and shall repair or remove and replace at their own expense, to the 
satisfaction of the Engineer, all work so damaged. 
 

   D. Dewatering 

The Engineer may direct the installation of a dewatering system if they deem it necessary to lower the 
adjacent water table. This is a pay item which includes all costs to furnish and operate the system, 
including down-time and remobilization. Only use this method when normal methods, outlined in above 
paragraph (4C), prove to be insufficient. 

 
5. Backfilling and Rough Grading 

A.  Bedding and Initial Backfill 

The backfilling and bedding of utilities shall not incorporate frozen materials. Trench backfill shall be 
carefully placed such that pipeline and grade are not disturbed. Bedding and initial backfill shall be as 
specified for ductile iron, plastic, and concrete pipe in Division 2 and for ductile iron pipe in Division 3 
of the Technical Specifications. 
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1.02  CONSTRUCTION METHODS 

5. Backfilling and Rough Grading (Cont’d.) 

B. Final Backfill Outside Right of Way 

The remainder of the trench, if not in a roadway, may be backfilled with excavated material unless it 
contains peat, muck, cinders, stones larger than 6" in diameter, or other undesirable material as 
determined by the Engineer. This undesirable material shall, upon written order of the Engineer, be 
removed and replaced with Extra Sand Backfill or material approved by the Engineer. 

In a field, above a point 12-inches over the pipe, water main trenches may be backfilled completely with 
loose material and compacted from the top of the trench. Sewer trenches shall be backfilled and 
compacted in layers of 3'. In lawn areas the layers in each case shall not exceed 12".  

Excavated material, above a point 12-inches over the top of the pipe, shall be compacted by running the 
wheel or track of excavation equipment along the trench or by methods and equipment approved by the 
Engineer. At least 30" cover over the top of pipe is required for wheeled or tracked vehicles and 48" 
cover for machine mounted compactors. Temporary mounding of excess material over the trench will 
be allowed only until such time as lawn repairs are completed. 
 
C. Backfill within Roadway Zone of Influence 

Where excavation cuts through a road, drive, or sidewalk, or is in the zone of influence of a pavement, 
the trench shall be backfilled with granular material and compacted in accordance with MDOT or ICRD 
specifications, whichever is applicable. Road crossings are incidental to pipe installation. Longitudinal 
trenches will be paid as the bid item Extra Sand Backfill, unless otherwise specified. 
   
D. Rough Grading 

At the end of each working day, all excavations shall be completely backfilled up to existing grade with 
all excess excavated material being removed from the site. The excavation at the point where pipe 
installation is to start on the next working day need not be backfilled if it is greater than 6 feet deep, 
adequately protected, fenced, and lighted. However, in all cases, roadways and driveways should be 
made accessible overnight. 

Excessive soil settlement and any resulting damage which occurs within one year of final approval shall 
be repaired by the Contractor at no cost to the owner. 

 
6. Extra Sand Backfill 

 
When the Engineer deems the native backfill material above the pipe to be unsuitable (such as rocks, peat 
or landfill outside the right of way or clay within the right of way) they may order extra sand backfill. 

The unsuitable material shall be removed from the site and replaced with an approved granular material. 
This granular material shall be compacted as previously specified for excavated material.  

Sand used under paved driveways, for road crossings, for pavement sub-base or for pipe bedding and 
backfill to a point 12" over the pipe is considered incidental to the project and does not qualify as Extra Sand 
Backfill, unless it is the result of a plan change. 

 
7. Extra Stone Bedding 

This item is used, as directed by the Engineer, to replace any unsuitable earth foundation, (such as muck, 
landfill or rubble), below the pipe bedding or trench bottom. The unsuitable material shall be removed from 
the site and replaced with one-inch crushed stone. 

Stone used for dewatering purposes and for pipe bedding and backfill is considered incidental to the project 
and does not qualify as Extra Stone Bedding. 
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1.02  CONSTRUCTION METHODS (Cont’d.) 

  8. Restoration & Clean-Up 

As construction operations proceed, the Contractor shall follow their operations with a general clean-up 
which shall include rough grading, removal of debris, temporary replacement of mailboxes, temporary 
restoration of driveways, etc. The general clean-up shall follow construction such that no more than 1000 
feet shall remain uncompleted at any time. Access to individual homes and parcels shall remain 
uninterrupted during construction operations with all driveways temporarily restored to use at the end of 
each working day. Temporary driveways and roads shall be maintained by the Contractor during the period 
of construction. 

After all construction has been completed, the Contractor shall finish, grade and rake all areas disturbed by 
construction. Topsoil shall then be spread on the prepared areas to a depth of 3-inches. All stones and lumps 
larger than 1-inch diameter plus all roots, litter and other foreign material shall be raked out prior to seeding 
or sodding. 

Lawn areas and vacant land shall be repaired with seeding, fertilizer and mulch. 12-12-12 fertilizer shall be 
evenly applied at a rate of 200 lbs./acre. Seed shall be MDOT “THM” mixture and shall be sown following or 
in conjunction with the fertilizer and while topsoil is in a friable condition. Seed shall be evenly sown at a 
rate of 220 pounds per acre and shall not be sown through mulch. Mulch blankets shall be installed 
immediately after seeding and shall be pinned in place, unless otherwise specified. 

If called for, lawn areas shall be repaired with first-quality commercial lawn sod. The existing sod in the 
excavated areas shall be cut, trimmed and removed as necessary to accept a minimum 12-inch width of new 
sod without overlapping new sod onto the existing or without leaving gaps between the new sod and 
existing. Watering of new sod shall be the responsibility of individual property owners. 

Driveways and approaches shall be repaired with material of the same quality, width and thickness as that 
which existed prior to construction, but shall not be less than the following: 

i. Concrete shall be 6-sack, transit-mixed; formed, jointed and finished to match existing. Slabs less 
than 24-inches wide shall be removed and replaced with new concrete – see Division 4 of the Technical 
Specifications for additional requirements. 

ii. Asphalt shall be MDOT HMA 13A, three inches compacted thickness and rolled to a uniform, dense 
surface. Prior to placing of new asphalt, the existing asphalt shall be trimmed with a concrete saw to 
straight edges which are parallel with the adjoining roadway. Overlays shall be preceded by an asphalt 
primer. Thicknesses greater than two inches shall be placed in two layers that have cooled between 
courses. 

It is the intent that upon completion of the work all surfaces will be returned to the standard of profile and 
conditions that existed prior to this work. All gravel, top soil, seeding, sodding, surface restoration, paving, 
etc., shall be performed under this contract. Surface restoration shall include replacement of mailboxes, 
posts, fences, signs, culverts, ditches and other miscellaneous improvements. No deviations from existing 
conditions will be allowed without the written permission of both the Engineer and the affected property 
owner. 
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 CONCRETE WORK 
 
INDEX 
4.01  SCOPE 
 
4.02  MATERIALS 
  1. SUPPLIER 
  2. CONCRETE MIXTURE 
  3.  REINFORCING 
 
4.03  CONSTRUCTION METHODS 
  1.  SUBGRADE PREPARATION 
  2. FORMWORK 
  3. PLACEMENT 
  4. FINISHING 
  5. JOINTS 
  6.  CURING & PROTECTION 
 
4.04  TESTING 
 
 
4.01  SCOPE 
 

This work shall consist of furnishing all labor, materials and equipment necessary for the 
proper mixture and placement of concrete. The current MDOT Standard Specifications for 
Construction (SSC) shall be followed, unless otherwise specified. 

 
4.02  MATERIALS 
 
1.  Supplier 

The use of transit-mix concrete is required. The Contractor shall notify the Engineer who the 
supplier will be prior to beginning work. The Engineer must approve the concrete supplier 
and the mixer trucks used to transport the concrete. 

 
2.  Concrete Mixture 

Batching and mixing operations shall conform to ASTM C94. Water shall not be added to the 
mix after the trucks leave the batching plant. The mix for sidewalk shall be MDOT P1 with 
approximated proportions of one part cement; two parts fine aggregate, and three parts 
coarse aggregate. The mix shall contain 6 sacks of cement per cubic yard, with a maximum 
allowable slump of 3½" (three and one-half inches). 

 
Coarse aggregate shall conform to MDOT 6AA. Fine aggregate shall conform to MDOT 2NS. 
Cement shall be Type 1A air-entraining Portland cement conforming to ASTM Specification 
C150 or Type 1 with an air entrainment admixture. Air shall be 6% plus or minus 1%. 

 
The compressive strength of Class A concrete shall not be less than 3,500 pounds per square 
inch (psi) after 28 days. The compressive strength of Class B concrete shall not be less than 
3,000 psi after 28 days. 
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4.02  MATERIALS 
 
2.  Concrete Mixture (Cont’d.) 

Water shall be clean and free from deleterious substances such as oil, alkali and organic 
matter. Potable water shall be used from sources approved by the Engineer. 

 
No admixtures will be used unless approval is received from the Engineer, or is specified. 
Admixtures, if approved, shall be used in strict accordance with manufacturer’s directions 
and shall conform with applicable ASTM Standards. 

 
3.  Reinforcing 

Concrete slabs, walls and footings shall be reinforced with steel bars or mesh as shown on the 
plans. Bars shall be rust-free, new deformed billet-steel conforming to ASTM A615, Grade 60 
and mesh shall conform to ASTM A1064. 

 
The Contractor shall prepare and submit to the Engineer shop drawings showing bending 
and assembly diagrams, splicing, laps of bars, shapes, dimensions and details of bars. Scaled 
dimensions from drawings shall not be used in determining the lengths of reinforcing bars. 

 
4.03  CONSTRUCTION METHODS 
 
1.  Subgrade Preparation 

The earthgrade shall be prepared by removing the topsoil, vegetative cover and root mat. The 
base shall then be prepared by excavating and/or placing of embankment material to achieve 
the grade and cross-section required. All soft and yielding material shall be removed and 
replaced with acceptable material. 

 
When a pathway is benched into cut or fill slopes, grading shall be done in accordance with 
the MDOT 2020 SSC, Section 205, Roadway Earthworks. Subgrade density shall be not less 
that 95% of Maximum Unit Weight in fills. In cuts, the Engineer will visually inspect the grade 
and may order additional compaction to achieve the desired subgrade density. 

 
A minimum of three (3) inches of Class II granular material shall be used under all pathway 
construction. The base shall be smoothed, trimmed and compacted prior to placement of 
forms. The Engineer may order additional compaction to achieve the desired subgrade 
density after visual inspection. 

 
2.  Formwork 

All concrete work shall be accurately formed to the lines and grade shown on the plans. Forms 
shall extend to the full depth and width of the specified concrete surface. Forms shall be 
shored and braced from the outside to maintain ¼" tolerance in thickness, line and grade. All 
formwork shall be oiled with an approved non-staining form oil before placing concrete. 
Formwork shall be left in place until the concrete is sufficiently hard so as to not be damaged 
upon removal. 

 
Construct all formwork to provide continuous, straight, smooth surfaces and edges. Exposed edges 

to have ½" chamfer. Curved walks shall be formed on a radius with flexible forms. 
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4.03  CONSTRUCTION METHODS (Cont’d.) 
 
3.  Placement 

All formwork and reinforcement placement shall be inspected by the Engineer prior to placement 
of concrete. The Contractor shall give ample notice and time so that such inspection can be 
made. 

 
No concrete shall be deposited until the area has been dewatered and not until after the Contractor 

has made satisfactory provisions to eliminate all possibility of water entering or flowing 
through the concrete while it is being poured or is curing. 

 
Subgrades shall be wetted and forms shall be oiled prior to concrete placement. All debris shall be 

removed from forms and reinforcement.   
   

Time Between Charging Mixer and Placing Concrete (minutes) 

Type of Unit 
Concrete Temperature 

(ASTM C1064) 
<60 °F 60 °F – 85 °F >85 °F 

Truck Mixers 90 60 45 
Truck Mixers with Concrete 
containing Water-Reducing 
Retarding Admixture 

120 90 70 

 
Exposed concrete shall not be poured when the atmospheric temperature is below 40 °F or when 

the concrete temperature is below 55 °F as placed. Concrete shall not be poured on frozen 
ground. Concrete shall not be cast if the temperature of the concrete is above 90 °F. 

 
Tickets shall be prepared in accordance with the MDOT 2020 SSC, Section 601, Portland Cement 

Concrete For Pavements. 
 

When placement of concrete is started, it shall be carried on as a continuous operation until the 
placement of the section is completed. Concrete in walls shall be placed in 24-inch lifts 
keeping surface of concrete level throughout. Concrete shall be deposited to the full depth of 
the forms in one pour. Drops of greater than 5' shall use tubes. 

 
Reinforced concrete greater than six inches in finished thickness shall be compacted by high 

frequency internal vibrators. The concrete shall be thoroughly worked around the 
reinforcement and into the corners of the forms, using procedures which minimize air pockets 
and honeycombs. Care shall be taken in vibrating concrete so as not to move reinforcement 
out of place. 

 
Concrete less than six inches in finished depth shall be compacted by spading along all edges and 

joints and by alternately tamping and striking off the surface until all voids are removed. 
 
4.  Finishing 

Horizontal, exposed surfaces shall be floated and troweled just enough to produce a smooth, dense 
surface, free from irregularities. All joints and edges shall be rounded to a radius of one-
quarter inch by the use of an approved edging tool. After completion of floating and finishing, 
a fine brush shall be drawn across the finished surface to remove tool marks, and provide a 
non-slip surface. 
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4.03  CONSTRUCTION METHODS  
 

4.  Finishing (Cont’d.) 
Formwork panels are intended to provide a satisfactory finish for vertical, exposed surfaces. 

Finishing shall be limited to minor rubbing, removal of fins and patching of honeycombed 
areas. Unexposed surfaces need not be finished except for patching of honeycombed areas. 

 
All concrete sidewalk and driveway approaches shall be legibly stamped with the name of the 

Contractor and the year, with figures 1½" to 2½" tall. The stamps shall be used at the ends of 
each segment, each truck load, and at intervals no greater than 100 feet in length. 

 
5.  Joints 
 1. Construction cold joints not indicated on the plans shall be so made and located so as to least 

impair the strength of the structure. The location of all construction joints shall be approved 
by the Engineer. Slabs shall have a cold joint at the end of each truck load. 

 
 2. Transverse expansion joints ½” thick shall be placed in sidewalk at approximately 100 foot 

intervals. ½” thick expansion joints shall be placed anywhere that the walk meets the back of 
curb, and where the walk meets the edge of concrete driveways or building walls. 

 
Expansion joints material shall be pre-molded of bitumen filled fiber placed at right angles to the 

line of the walk, perpendicular to the surface and shall extend from ¼” below the surface of 
the walk to the subgrade. 

 
 3. Contraction (plane of weakness) joints shall be placed at a minimum distance equal to the 

width of the sidewalk. Contraction joints for bicycle pathways (7-foot width) shall be spaced 
approximately nine feet apart. The joint shall be sawed to a width of 1/8” and to a depth of ¼ 
of the slab thickness. 

 
Sawing must be accomplished as soon as the concrete has hardened such that no excess raveling 

or spalling occurs, but before any random cracks develop. Joints shall be at right angles to the 
line of the walk, and perpendicular to its surface. Tooled joints are not allowed. 

  
6.  Curing and Protection 

Sidewalks and other slabs on grade shall be treated with a curing compound conforming to the 
requirements of ASTM C309. The compound shall be sprayed or rolled on to provide a 
continuous film over the entire surface of the walk after completion of finishing, and as soon 
as all free water has left the surface. Compound shall be applied at the rate of not less than 
one gallon per 200 square feet. Immediately upon removing sidewalk forms, the exposed 
concrete edge shall be sprayed with curing compounds or backfilled with earth. The final 
grading of topsoil will be such that the mature sod will be ½" below the concrete. 

 
All concrete shall be protected from vehicles for the first 72 hours after placing. The period of 

protection will increase to 7 days as the temperature decreases to 40 degrees. Any concrete 
found to be defective or damaged due to weather, vandalism, or other causes shall be removed 
and replaced, at the Contractor's expense. Damaged sections of sidewalk and curb and gutter 
shall be removed back to the nearest joint or as indicated by the Engineer. 

 
  Freshly placed concrete shall be protected from rain by covering with polyethylene film. 
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4.03  CONSTRUCTION METHODS  
 
6.  Curing and Protection (Cont’d.) 

Concrete shall not be allowed to freeze for 72 hours. Protection must be provided when there 
is a forecast for freezing. 

 
Barricades shall be placed at the areas under repair from the time the damaged section is 
removed until it is ready for use. Lighted barricades will be required for intersection areas 
left under repair overnight. 

 
4.04  TESTING 
 

The Contractor shall make arrangements for and coordinate various concrete tests as 
ordered by the Engineer. The testing company will be selected by the Township and the 
Township will pay for the tests. The Contractor will be charged for any waiting time suffered 
by the testing company. All tests will be done according to ASTM standards. 
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7.01 SCOPE 
 
It is intended that payment for all work done under the Contract Documents including the furnishing of 
all labor, equipment and materials and the performing of all operations in connection with the 
construction of the project, will be made under the following pay items. Other work for which there is 
not a specific pay item will be considered included in the Contract Unit Price for the various specified 
pay items and no additional compensation will be allowed. 
 
The Owner reserves the right to alter the plans, extend or shorten the improvement and increase or 
decrease the quantities of work to be performed to accord with such changes, including the deduction 
or cancellation of any one or more of the Pay Items. Such changes shall not be considered as a waiver of 
any conditions of the Contract nor to invalidate any of the provisions thereof. A supplemental agreement 
between the Contractor and the Owner will be required when such changes involve a net increase or 
decrease in the total amount of the original contract of more than 25 percent. For a net increase or 
decrease of less than 25 percent, the Contractor will accept payment according to contract prices for 
such items of work as appear in the original contract. 
 
The work will be done in compliance with the Contract Documents and paid for under the Pay Items or 
Contract Items herein listed. The Contractor shall take no advantage of any apparent error or omission 
in the plans or specifications, and the Engineer shall be permitted to make such corrections and 
interpretations as may be deemed necessary for the fulfillment of the intent of the Contract. 
 

7.02 SPECIFIC PAY ITEMS 

1-19  GENERAL 

1.  Traffic Control 
 A. Description: The Contract Unit Price on this item includes labor, equipment, and material 

necessary to complete traffic control for this project in accordance with the Michigan Manual of 
Uniform Traffic Control Devices and, as applicable, Michigan Department of Transportation 
(MDOT) or Ingham County Road Department (ICRD) requirements. 

 
B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

on the following basis: after first use of traffic control measures, 25% will be paid; once 
50% of the original contract price is completed, 50% will be paid; once 75% of the original 
contract price is completed, 75% will be paid; once the contract work is complete, 100% 
will be paid. 

 
2.  Road Repair 
 A. Description: The Contract Unit Price on this item includes restoration of all public roads to at 

least their conditions as existed prior to the start of construction. Specific examples are 
furnishing and placing of subbase, gravel or asphalt base and gravel, asphalt or concrete surface 
plus all other miscellaneous work associated with the complete restoration of all public roads 
including shoulders. All work shall be done in accordance with the plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

when all public roads have been restored to their original condition. 
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7.02 SPECIFIC PAY ITEMS 

1-19  GENERAL (Cont’d.) 

3.  Extra Sand Backfill [Ref. Sec. 1.02 (E)] 
 A. Description: When the Engineer deems the native backfill material above the pipe to be 

unsuitable (such as rocks, peat or landfill outside the right of way and clay within the right of 
way) the Engineer may order extra sand backfill. It includes the excavation and disposal of the 
unsuitable material. Fill material shall be Class II granular material and placed at the direction 
of and to the satisfaction of the Engineer. 

 
  Sand used under paved driveways, for pavement subbase at road crossings, or for pipe bedding 

and initial backfill is considered incidental to sewers or water main and will not be paid for under 
this item. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for the total volume actually furnished and placed. Volume will be determined compacted-in-
place (CIP) by measurements obtained at the site unless otherwise stated. 

 
4.  Extra Stone Bedding [Ref. Sec. 1.02 (F)] 
 A. Description: The Contract Unit Price on this item includes the furnishing and placing of crushed 

stone bedding material to replace unsuitable subgrade material under the pipe. This work shall 
be done at the direction of, and to the satisfaction of, the Engineer. 

 
Stone used for dewatering purposes or to stabilize water sand is considered incidental to sewers 
or water main and will not be paid for under this item. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for the total volume actually furnished and placed. Volume will be determined in place by 
measurements obtained at the site unless otherwise stated. 

 
5. Road and Railroad Crossing 
 A. Description: The Contract Unit Price on this item includes all extra work over and above that 

described under Sewers, Site Restoration, and Road Repair herein. Specific work includes 
furnishing and installing the steel casing pipe (by methods other than open cut), placing crushed 
stone around the carrier pipe, sealing the casing ends plus all miscellaneous related work. 

 
  B. Method of Measurement & Basis of Payment: This item will be paid for the Contract Unit Price 

after the work is completed. The lineal footage of pipe installed inside the casing will be paid for 
under the pay item sewer or water main in addition to this item. 

 
6.  Abandonment 
 A. Description: The Contract Unit Price on this item includes everything necessary to abandon the 

structure or facility as described in the contract. 
 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

per pile set for the actual number placed and incorporated into the finished work. 
 
7.  Dewatering [Ref. Sec. 1.02 (4.D)] 
 A. Description: The Contract Unit Price on this item includes the furnishing, installation, operation 

and removal of all materials and equipment to lower the groundwater level adjacent to the 
construction area to expedite the excavation for and installation of the work. 
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7.02 SPECIFIC PAY ITEMS 

1-19  GENERAL 

7.  Dewatering (Cont’d.) [Ref. Sec. 1.02 (4.D)] 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

per lineal foot of excavation actually dewatered or as lump sum. Measurement will be along the 
centerline of the pipeline. 

 
8.  Special Structure 
 A. Description: The Contract Unit Price on this item includes the furnishing and installation of labor 

and materials to complete the structure as shown on the plans, including excavation, backfilling, 
access openings and covers, floor drains and associated piping, pre-cast concrete sections, 
poured-in-place concrete, waterproofing, vent piping, removal of surplus excavated material 
and restoration of surface to within three inches of finished grade. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for each special structure as actually installed. 
 
9.  Pavement Removal 
 A. Description: The Contract Unit Price on this item includes all labor, equipment, and material 

necessary to remove and dispose of existing concrete or asphalt as marked in the field by the 
Engineer and as described herein. The Contractor shall SAWCUT the existing pavement to the 
full depth to ensure clean and proper removal. Any additional sawcutting, removal, and 
replacement necessitated by damage caused by the Contractor shall be incidental.  

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

as measured in the field. 
 
10. Miscellaneous Items 
 A. Description: This item includes the complete labor, equipment, and materials for constructing 

and/or placing in service a bid item not found elsewhere in this division. 
 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price. 
 
20-29  SANITARY 

20. Sewer Mains 
 A. Description: The Contract Unit Price on this item includes clearing the work site of all trees, 

brush, structures and other objects which interfere with the placement of the sewer under 
construction, all excavation, the furnishing and placing of sewer pipe complete including wyes 
or tees, bedding material, backfilling, removal of surplus excavated material, testing, concrete 
work, protection and replacement or repair of existing utilities, and restoration of the surface to 
within three inches of original grade or to bottom of pavement base course. All work shall be 
done in accordance with the plans and specifications. 

 
20. Sewer Mains 
 B. Method of Measurement & Basis of Payment: The length of sewers to be paid for at the Contract 

Unit Price will be determined by measurement along the centerline of the various diameters, 
classes and depths of pipe as actually furnished and installed. Diameters, classes and depths shall 
be as shown on the proposal. Measurements shall be from center to center of adjacent manholes 
with no deduction for manhole diameter. Depth shall be determined by measuring the distance 
from sewer invert to existing grade at each manhole plus at a point midway between manholes; 
the average of the three measurements shall be the average depth of the sewer. 
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7.02 SPECIFIC PAY ITEMS  

20-29  SANITARY (Cont’d.) 

21. Manholes 
 A. Description: The Contract Unit Price on this item includes all excavation, the furnishing and 

placing of precast sections and cast iron frame and cover, concrete work, drop pipes, connection 
of existing and new pipes, backfilling, removal of surplus excavated material, and restoration of 
surface to within three inches of original grade. All work shall be in accordance with the plans 
and specifications. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

per manhole for the various depths as actually installed. The depth shall be determined by 
measuring the distance from sewer invert to top of casting. 

 
22. Sewer Services 
 A. Description: The Contract Unit Price on this item includes all the work and materials (excepting 

wyes and tees but including necessary bends) as described in sewer main above. 
 
 B. Method of Measurement & Basis of Payment: The length of sewers to be paid for at the Contract 

Unit Price will be determined by measurement along the centerline of the pipe including risers 
as actually furnished and installed. Measurement shall be from end of tee or wye to end of 
service. 

 
23. Bypass Pumping 
 A. Description: The Contract Unit Price on this item includes everything necessary to provide 

bypass pumping sufficient to complete the contract work. 
 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price. 
 
30-39  WATER 

30. Ductile Iron Water Mains 
 A. Description: The Contract Unit Price on this item includes clearing the work site of all trees, 

brush, structures and other objects which interfere with the placement of the water main under 
construction, all excavation, the furnishing and placing of water main testing, concrete work, 
disinfecting, backfilling and the removal of surplus excavated material, protection and 
replacement or repair of existing utilities, and restoration of the surface to within three inches 
of original grade or to bottom of pavement base course. All work shall be done in accordance 
with the plans and/or specifications. 

 
 B. Method of Measurement & Basis of Payment: The length of water mains will be paid for on a 

lineal foot basis for pipe measured along the centerline of the various diameters and classes of 
pipe actually furnished and installed. There will be no deductions for fitting lengths. Unit price 
includes all labor and materials and related work described above.  

 
31. Water Main Fittings 
 A. Description: The contract unit price includes the furnishing and installation of the fittings 

delineated in the proposal. 
 
 B. Method of Measurement & Basis of Payment: Fittings will be paid for at the Contract Unit Price 

for each piece, complete with restraints, thrust block, and required appurtenances. 
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7.02 SPECIFIC PAY ITEMS  

30-39  WATER (Cont’d.) 

32. Water Valves and Boxes 
 A. Description: The Contract Unit Price on this item includes the furnishing and installation of 

valves and valve boxes. All work shall be done in accordance with the Plans and/or 
Specifications and result in an operating valve. 

 
 B. Method of Measurement & Basis of Payment: This work will be paid for at the Contract Unit Price 

per valve specified by size of valve on the proposal, which price includes all labor, materials, and 
related work as described above. 

 
33. Fire Hydrants 
 A. Description: The Contract Unit Price on this item will consist of furnishing and installing fire 

hydrants. It shall also include the furnishing and installation of the tee, auxiliary valve, valve box, 
connecting piping, thrust block, drainage pit, and miscellaneous appurtenances. All work shall 
be done in accordance with the plans and/or specifications and result in an operating hydrant. 

 
 B. Method of Measurement & Basis of Payment: Fire hydrants will be paid for at the Contract Unit 

Price per complete Fire Hydrant assembly, which payment includes the furnishing and placing 
of all materials, the labor, and all related work necessary to complete the work as described 
above. 

 
34. Live Tap 
 A. Description: The Contract Unit Price on this item will consist of furnishing and installing tapping 

sleeves and valves on existing mains without loss of pressure in the existing main. It shall also 
include the installation of a valve box and a thrust block. All work shall be done in accordance 
with the plans and/or specifications. 

 
 B. Method of Measurement & Basis of Payment: This work will be paid for at the Contract Unit Price 

per live tap as specified on the proposal, which price includes all labor, materials, and related 
work as described above. 

 
35. Water Services 
 A. Description: The Contract Unit Price on this item includes the furnishing and installation of 

corporation stops, curb stops, curb boxes and service pipe in accordance with the plans and or 
specifications. Work includes all excavation, backfill, furnishing and replacement of sand backfill, 
tapping of main, and removal of surplus excavated material. Long side service leads includes 
crossing of roads. Short side service leads are those which do not cross roads. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for each service lead completely installed. 
 
40-49  PAVEMENT 

40. Concrete Sidewalk 
 A. Description: The Contract Unit Price on this item includes furnishing all labor, equipment, and 

materials required in connection with forming, placing, and curing of the concrete sidewalk to 
the lines and grade shown on the plans or as directed. All work shall be done in accordance with 
the plans and specifications. 
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7.02 SPECIFIC PAY ITEMS 

40-49  PAVEMENT 

40. Concrete Sidewalk (Cont’d.) 
 B. Method of Measurement: Concrete sidewalk will be measured and paid for in square feet, 

determined by multiplying the actual length as measured along the centerline of the surface of 
the pathway, by the actual width. The area of fillets and odd shaped sidewalk will be computed 
separately. Deductions will be made for structures, crossroads, sidewalk ramps, and other 
discontinuities in the sidewalk. Sidewalk ramps and other appurtenances included in the 
contract as pay items will be paid for separately. 

 
41. Sidewalk Ramps 
 A. Description: Sidewalk Ramps consist of several different pay items, the combination of which 

include all labor, equipment, and material necessary to construct an ADA compliant curb ramp, 
in accordance with MDOT Special Detail R-28. The ramp pay items are depicted below in 7.04 
RAMP PAY ITEMS. All work shall be done in accordance with the plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: The ramp components will be measured and paid 

for at each Contract Unit Price. 
 
42. Bituminous Construction 
 A. Description: The Contract Unit Price on this item includes all labor, equipment, and material 

necessary for the construction of a bituminous surface, on a prepared foundation, at the 
specified application rate. If the bituminous mixture is not specified, the type used shall meet the 
approval of the Engineer. Construction methods shall conform to the latest edition of the MDOT 
Standard Specifications for Construction (SSC). All work shall be done in accordance with the 
plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

as verified at the site through load tickets from the supplier or by field measurements. 
 
43. Embankment 
 A. Description: The Contract Unit Price on this item includes all labor, equipment, and materials 

required in connection with delivery and placement of granular embankment material. 
Embankment includes areas requiring fill as called for on the plans and the 3" of base for 
concrete sidewalk. All work shall be done in accordance with the plans and specifications. 
Granular material as noted shall mean Class II material per the MDOT 2020 SSC, Section 902. 

 
 B. Method of Measurement & Basis of Payment: Embankment material shall be as measured in the 

vehicle transporting the material to the site. Load tickets from the supplier are required to verify 
the delivered amount. 

 
44. Aggregate Base or Surface Course 
 A. Description: The Contract Unit Price for this item includes all labor, equipment, and materials 

required in connection with the delivery and placement of the material. This work includes the 
required shaping, grading, and compacting of the material for the foundation of the asphalt 
ramps and driveway approaches.  

 
  The material shall be 21AA or 22A aggregate per the MDOT 2020 SSC, Section 902, unless 

otherwise specified. All work shall be done in accordance with the plans and specifications. 
 
 B. Method of Measurement & Basis of Payment: Aggregate Surface Course shall be as measured in 

the vehicle transporting the material to the site. Load tickets from the supplier are required to 
verify the delivered amount. 
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7.02 SPECIFIC PAY ITEMS  

40-49  PAVEMENT (Cont’d.) 

45. Curb and Gutter 
 A. Description: The Contract Unit Price on this item includes furnishing all labor, equipment, and 

materials required for forming, placing, and curing of the concrete curb and gutter to the line 
and grade as shown on the plans, including excavation, backfill, reinforcing steel, removal of 
existing curb and gutter, and all joints and joint materials. All work shall be done in accordance 
with the plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: The length of curb and gutter to be paid for at the 

Contract Unit Price will be determined by measurement along the face of the curb as actually 
installed, with no deductions in length for catch basins, inlet castings or gutters through concrete 
driveway openings. 

 
46. Subgrade Preparation 
 A. Description: The work of subgrade preparation includes furnishing all labor, equipment, and 

material necessary for clearing and grubbing, including all tree and bush removal, tree trimming, 
topsoil stripping, grading to shape the earth to develop the typical cross section shown on the 
plans, and any additional excavation required to construct the pavement to the grade shown on 
the plans. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid on a basis of lineal feet of 

pathway for work completed according to the specifications. 
 
50-59  LANDSCAPE 

50. Retaining Wall 
 A. Description: The Contract Unit Price for this item includes all labor, equipment, and materials 

required in connection with the construction of a retaining wall, as shown on the plans. All work 
shall be done in accordance with the plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: Retaining walls will be measured by the square 

foot of the exposed face, above the pathway/sidewalk. 
 
51. Fence 
 A. Description: The Contract Unit Price for this item includes all labor, equipment, and materials 

required in connection with the construction of a fence, as shown on the plans. All work shall be 
done in accordance with the plans and specifications. 

 
 B. Method of Measurement & Basis of Payment: The fence will be measured along the centerline of 

the fence, from centerline to centerline of the end posts. 
 
52. Ditching 
 A. Description: The Contract Unit Price on this item includes all excavation, and grading to develop 

the cross sections such that upon completion of site restoration the final grade shall be within 
plus or minus 0.1 foot of the required lines and grade. This item will also include clearing the 
work site of all trees, brush, structures and other objects which interfere with the performance 
of the work. All work shall be done in accordance with the plans and specifications. Final 
restoration will be paid for separately. 

 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

when the required cross section has been obtained. Measurement will be made along the 
centerline of the ditch. Payment for any final trimming of the subgrade required prior to site 
restoration is included in this pay item. 
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53. Erosion Control 
 A. Description: The Contract Unit Price on these items includes all labor, equipment, and material 

necessary to install and maintain the specified erosion control device(s). 
 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for each erosion control item used. 
 
54. Site Restoration 
 A. Description: The Contract Unit Price on this item includes restoration of the ground surface to 

at least its preconstruction state. Specific examples are final grading of the top three inches of 
ground surface, furnishing and installation of seed and mulch, driveway and parking area repair, 
culvert replacement, sidewalk repair, replacement of signs, mailboxes, and fences, plus all other 
miscellaneous work associated with the complete restoration of the project site. The slope 
between new sidewalks and a lawn shall not exceed 1:3. All work shall be done in accordance 
with the plans and specifications. 

 
B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

when the complete project site has been restored to its original condition. 
 
55. Drainage Pipe 
 A. Description: The Contract Unit Price on these items includes all labor, equipment, and material 

necessary to install drainage pipe of the type and size specified, as shown on the plans. 
 
 B. Method of Measurement & Basis of Payment: This item will be paid for at the Contract Unit Price 

for the length installed, as measured along the ground surface. 
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AMERICAN HOUSE PATHWAY – SITE CONTRACT 
SPECIAL PROVISIONS 

 
These Special Provisions are in addition to the MDOT Standard Specifications for Construction (SSC), and the General 

and Technical Specifications, and supersede the others in the event of a conflict. 
 
 

GENERAL 

CONTINUITY OF WORK – Once construction has begun at any location, the work shall proceed without delay until 
that facility is substantially complete and back open to the public, barring delays due to inclement weather or acts of 
God that are outside of the Contractor’s control. If the Contractor fails continuously to prosecute the work and causes 
an unnecessary delay, the Owner may apply liquidated damages to those calendar days when work should have been 
taking place. 

 

TESTING – Compaction testing is required for all granular materials. Cylinder, slump, and air entrainment testing is 
required for concrete, but only for the first load of the project and for the concrete abutments. Additional testing will 
only be required if the Engineer observes a change in the concrete mix. The appropriate load testing is required for 
the helical piling system. The Contractor will be responsible for scheduling concrete, and compaction testing at the 
direction of the Engineer. Testing will be done by Soil and Materials Engineers, Inc. (SME), 517.712.0886. 

 

TREE TRIMMING – Trimming of all shrubs, foliage, and tree limbs up to six (6) inches in diameter which are closer 
than two (2) feet from the edge of or nine (9) feet above the trail is incidental to this contract. Cuts are to be made 
cleanly and at the trunk. 

 

PROPERTY IRONS – A licensed surveyor shall reestablish property irons in the proper location, if disturbed. Buried 
property irons shall be extended using ½″ diameter rods. The Contractor shall pay for reestablishment. 

 

ROAD RIGHT-OF-WAY – All work in the road right-of-way is done under permit and approval of the Ingham County 
Road Department (ICRD). The Contractor shall secure the necessary right-of-way permit(s) from ICRD. 

 

PERMITS – Permits are also required from the Michigan Department of Environmental Quality and the Ingham 
County Drain Commissioner and Meridian Township will secure these permits. The Contractor is responsible for 
obtaining the Ingham County Right-of-Way Permit.  
 
SITE ACCESS – Access to the site will be provided from Haslett Road (ICRD ROW permit required), the American 
House Parking Lot, and from the Haslett Village Meridian Township will coordinate the access with the property 
owners of American House and Haslett Village.  
 
 
NOTE: The pay items detailed in this contract are intended to provide for the complete scope of work as depicted 
on the plans. Any and all work not covered under a specific pay item, but necessary to complete the project, is 
considered incidental. 
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PAY ITEMS 

 

2a. PAVEMENT REPLACEMENT 

This pay item includes all labor, equipment, and material necessary to replace all pavements disturbed or damaged 
as part of the contract work. replace this temporary substitute surface by restoring the disturbed areas to their 
original 8” gravel base with either 5 inches of 13A HMA or 3.5 inches of 13A HMA. The Engineer will markup the 
areas of asphalt that need replaced. 

 

10a. MOBILIZATION, MAX $30,000 

The Contract Unit Price for this pay item includes all labor, equipment, and materials necessary for the Contractor 
to mobilize in accordance with the MDOT 2020 Standard Specifications for Construction (SSC), Section 110. Payment 
for this item will be made according to said Section 110. 

 

10b. PAVEMENT, REMOVAL 

This pay item includes all labor, equipment, and material necessary to remove and dispose of existing concrete as 
marked in the field by the Engineer. The Contractor shall SAWCUT whenever necessary to ensure clean and proper 
pavement removal. The concrete shall be sawcut to the full thickness of the slab.  Sawcutting and contraction joints 
are incidental to the concrete removal and replacement process. Any additional sawcutting and removal necessitated 
by damage during removal shall be incidental. 

 

10c. EXCAVATION, EARTH 

This pay item includes all labor, equipment, and material necessary to excavate, haul, disposing of the material offsite 
at a location secured by the contractor. Payment will be based on the loads hauled from the site. The Township 
inspector must be present to verify loads. Any loads removed without inspector verification will not be eligible for 
payment. 

 

10d. EMBANKMENT, LM 

This pay item includes all labor, equipment, and material necessary to install class II granular material as defined in 
the MDOT 2020 SSC, Section 902. Compact all embankment to a minimum of 98% of maximum density. Payment will 
be made based on delivery tickets. It is the responsibility of the Contractor to collect the tickets. 

Alternatively, the Contractor may use the Township’s stockpile of millings, located behind 2100 Gaylord C. Smith Ct. 
The Contractor would be responsible for providing labor and equipment to load and transport the millings from the 
stockpile location to the construction site. If millings are utilized, payment will be based on the loads delivered to 
the site. The Township inspector must be present to verify loads. Any loads delivered without inspector verification 
will not be eligible for payment 

 

10e. BENCH 

This pay item includes all labor, equipment, and material necessary to install the proposed bench and mount it to 
the concrete pad. Payment for the concrete pad will be covered under item 40. Shared Use Path, Concrete. Unless an 
alternative is approved by the Engineer, the contractor shall purchase the following; Max R, Enspire (5 FT), Tan Slat 
Color / Black Trim.  
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10f. WHEEL STOP 

This pay item includes all labor, equipment, and material necessary to install the proposed wheelstops and mount 
them to the asphalt parking lot. The contractor shall submit the wheelstop to approval before purchasing.  The 
wheelstops must meet the following criteria; 

 Length: 6’ 

 Color: Yellow 

 Material: Rubber or Plastic  

 

10g. DETECTABLE WARNING SURFACE 

This pay item includes all labor, equipment, and material necessary to install the requisite detectable warning 
surfaces in accordance with the MDOT 2020 SSC and as described herein. 

Plates shall be East Jordan Iron Works DURALAST, product lines 7005/7006, with Black Asphaltic Coating. Where 
the detectable warning surface is placed perpendicular to the direction of pedestrian travel the plates shall be EJIW 
7005; where the detectable warning surface is placed radially at the back-of-curb the plates may be EJIW 7005 or 
7006, see note below. 

Note: Where the detectable warning surface is required to follow the back-of-curb, either radial or straight plates 
may be utilized. Where straight plates are utilized the sides must be cut to provide complete coverage of the 
detectable warning surface (see MDOT Standard Plan R-28, sheet 4). 

 

10h. MANHOLE COVER AND FRAME 

This pay item includes all labor, equipment, and material necessary to convert an existing grate inlet to a manhole 
cover. The grate inlet and frame shall be removed and replaced with an East Jordan Iron Works 1045W and the cover 
shall be East Jordan Iron Works 1040A Solid Cover and shall have “Storm” cast into the surface.  

 

44 SHARED USE PATH, AGGREGATE 

This pay item includes all labor, equipment, and material necessary to install aggregate material beneath the paved 
trail, as detailed on the plans, using 3 inches of compacted sand, Section 902. Compact all aggregate to a minimum of 
98% of maximum density. Payment will be made based on delivery tickets. It is the responsibility of the Contractor 
to collect the tickets. 

Alternatively, the Contractor may use the Township’s stockpile of millings, located behind 2100 Gaylord C. Smith Ct. 
The Contractor would be responsible for providing labor and equipment to load and transport the millings from the 
stockpile location to the construction site. If millings are utilized, payment will be based on the loads delivered to 
the site. The Township inspector must be present to verify loads. Any loads delivered without inspector verification 
will not be eligible for payment 

 

51 FENCE, ALUMINUM  

This pay item includes all labor, equipment, and material necessary to install new black aluminum fencing as 
described herein and as detailed in Appendix A. The aluminum fence members shall meet the following criteria: 

 42” to 48” high; 

 ¾” x ¾” x .050 wall aluminum pickets, spaced 3-¾”; 

 Aluminum pickets can be standard or flush bottom; 

 2-½” x 2-½” x 7’ x .100 wall aluminum posts for dirt setting; or 
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54. SITE RESTORATION  
This pay item includes all labor, equipment, and material necessary to restore disturbed areas in accordance with 
the MDOT 2020 Standard Specifications for Construction (SSC), Section 816, and as described herein. The disturbed 
areas shall be restored to grade with three (3) inches of screened topsoil. Seed and mulch shall be secured either 
through the use of mulch anchoring (including hydro-seeding) or mulch blankets. Use mulch anchoring on slopes 
less than 1:3; use mulch blankets on all slopes greater than 1:3.  
 
Any areas of settlement or washout shall be repaired promptly after discovery. Such spot repairs are incidental to 
this pay item. If the seeded turf is not well established at the end of the first growing season, the Contractor is 
responsible to re-seed until the turf is well established and approved by the Engineer. 

 
 54a. TREE PLANTING  
 This pay item includes all labor, equipment, and materials necessary to plant the trees as shown on the Landscape 

Plan.  The trees shall be planted/installed in accordance with what is stated on the Landscape Plan.  
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