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01 01 00 – GENERAL REQUIREMENTS 

 

 

01.01 SUMMARY OF THE WORK  

 

A. Work Covered By Contract Documents  

 

The following Specifications for Contract Work, Divisions 1 thru 30, as included, set forth conditions 

or requirements peculiar to the Work to be performed under this Contract. The Work to be performed 

shall be as described in Division 30 - Supplemental Specifications. The method of measurement and 

basis of payment for Work performed shall be as indicated in the Proposal and described in the 

following divisions. Under each item of Work listed in the Proposal and herein described, the 

Contractor shall furnish: all labor , equipment, and materials; tools, plant, supplies, and bonds; costs 

of heating, lighting, and power; tests of construction materials as required under any section of these 

Specifications; and all Work that may be specifically described and included in the following 

divisions (under the respective items, whether incidental or otherwise) necessary to complete the 

Work in accordance with the obvious or expressed intent of the Contract.  

 

B. Contractor's Use of Premises  

 

The Contractor shall confine his operations at the site to areas permitted by Law, Ordinances, 

Permits, and the Contract Documents.  

 

The Contractor shall not load or permit any part of any existing or proposed structure to be subjected 

to any forces that will endanger its safety.  

 

The Contractor shall not discharge any smoke, dust, or other contaminants into the atmosphere, or 

discharge any fluids or materials into any waterway as will violate regulations of any legally 

constituted authority.  

 

The Contractor shall assume full responsibility for protection and safekeeping of any products stored 

on the premises.  The Contractor shall move any stored products which interfere with the operations 

of the Owner or other Contractors. The Contractor shall obtain and pay for any additional storage or 

work areas needed for his operations.  

 

C. Existing Facilities Operations  

 

The existing facilities are to be operated as described in the Supplemental Specifications. The 

Contractor shall plan and conduct the construction operations to avoid disturbing the existing 

facilities, piping, equipment, and services in any manner that will interrupt or impair operations, 

except as approved by the Engineer. 

 

The Contractor shall submit for approval a construction sequence, detailed Drawings, and written 

explanations of all temporary facilities and appurtenances intended to be used in maintaining the 

uninterrupted operations of the existing facilities, if described in the Supplemental Specifications.  

 

D. Hours of Work  

 

The Contractor is required to prosecute Work done under this Contract during the hours between 7 

am to 7 pm, and no Work will be permitted at night, on Sundays, or on holidays unless specifically 

authorized by the Engineer and by written approval of the local unit of government. Should the 
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Contractor elect to work at night, Sundays, or on holidays, a copy of the written approval of the local 

unit of government and regulatory agencies shall be submitted to the Owner and to the Engineer prior 

to commencing said Work.  

 

E. Cutting and Patching  

 

The Contractor shall do all cutting, fitting, or patching of his Work that may be required to make its 

several parts come together properly and fit it to receive or be received by Work of other Contractors 

shown upon, or reasonably implied by, the Drawings and Specifications for the completed Work as 

the Engineer may direct.  

 

F. Subsurface Exploration  

 

The Contractor shall assume all risk and responsibility because of existing soil conditions. The 

Contractor shall make his own determination as to soil conditions and he shall complete the Work in 

whatever manner and under whatever conditions he may encounter or create. This shall apply 

whether or not borings are included in the Contract Documents. Any soil information shown in the 

Contract Documents, or attached in the Appendix, is given solely for the Contractor's information 

and is to be used at his own discretion.  

 

It shall be the Contractor's responsibility to evaluate data provided, along with making any onsite 

inspections which he may consider necessary, to protect his interests in the Project. It will also be the 

responsibility of the Contractor to report to the Engineer as soon as possible any subsurface 

conditions found to be contradictory to those outlined in the above-mentioned report.  

 

There will be no compensations made to the Contractor for soil explorations and/or analysis thereof. 

All Work, either incidental or directly related to the Contract, shall be performed at the Contract 

Prices regardless of soil conditions encountered. 

 

01.02 PROJECT MEETING(S)  

 

A. Preconstruction Meeting  

 

After receipt of the “Notice to Proceed,” the Contractor shall have the audiovisual DVD coverage of 

construction area performed (if listed in the Proposal as a bid-item) and shall submit to the owner a 

construction progress schedule showing in a clear graphical manner, satisfactory to the Owner, the 

proposed dates for commencement, progress, and completion for the Work. The audiovisual DVDs 

and construction schedule shall be submitted to the Owner for review 1 week prior to the scheduled 

preconstruction meeting.  After the Contractor's schedule has been approved and the audiovisual 

DVDs have been reviewed and found acceptable, the Owner shall schedule a preconstruction 

meeting. The Contractor shall attend the preconstruction meeting at the time and place arranged by 

the Owner, at which various utility companies, the Engineer, the designated inspection agencies, 

local municipal officials, governmental agency representatives and the Owner’s Representatives will 

be present to discuss the Project.  

 

B. Progress Meetings 

 

Periodic progress meetings shall be conducted, as determined necessary by the Owner, during the life 

of the Contract. The Contractor shall attend these progress meetings and their Subcontractor shall 

also attend these meetings when requested. The purpose of these meetings shall be to update the 
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construction schedule, discuss and resolve construction related problems, and obtain and exchange 

Project related information from the Owner and the Engineer.  

 

01.03 SUBMITTALS  

 

A. Materials Certification  

 

Where called for in the Specifications or requested by the Engineer, the Contractor shall secure and 

submit to the Engineer two copies of materials certificates or submit material certificates 

electronically when determined an acceptable format by the Owner. 

 

B. Shop Drawings  

 

The Contractor shall submit to the Engineer four copies of any Shop Drawings, required by the 

Specification sections. The Contractor may submit shop drawings electronically when determined an 

acceptable format by the Owner.  The Contractor shall review Shop Drawings, product data, and 

samples for general compliance with the Contract Documents prior to submission to the Engineer.  

 

The Contractor shall verify field measurements, field construction criteria, catalog numbers, and 

similar data.  

 

The Contractor shall coordinate each submittal with the requirements of the Contract Documents and 

shall submit Shop Drawings for major equipment items in one package to permit checking complete 

installation details in all involved trades.  The Engineer's review of a separate item does not 

constitute approval of an assembly in which the item functions.  

 

After the Shop Drawings have been reviewed by the Contractor, in a clear space above the title block 

or on the back in the upper right-hand corner, hand stamp the following and enter the required 

information:  

 

Owner's Name  

Project Title  

Contractor's Name  

Date         

Identification        

Contract Drawing No.       

Specification Section   Paragraph No.    

 

This document has been checked for accuracy of content and for compliance with the Contract 

Documents. The information contained herein has been fully coordinated with all involved 

Subcontractors.  

 Subcontractor           

 

 Signed for Contractor         

      (Signature) 

           

     (Print Name and Title) 

 

The Contractor's responsibility for errors, omissions, and deviations from requirements of the 

Contract Documents in submittals is not relieved by the Engineer's review of Shop Drawings.  The 
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Contractor shall notify the Engineer, in writing at time of submission, of any deviations on the Shop 

Drawings from the requirements of the Contract Documents.  

 

The Contractor shall not install materials or equipment which require submittals until the submittals 

are returned with the Engineer's signature.  

 

Shop Drawings that indicate material, equipment, or details that do not conform with the Contract 

Documents will be rejected and returned to the Contractor with an explanation given why the Shop 

Drawings are unsatisfactory. The Engineer shall review and return one copy of all submittals to the 

Contractor within 15 days after the date the submittals have been received. The Contractor shall 

make the necessary corrections or obtain the necessary information or data and resubmit until the 

Shop Drawings comply with the Contract Documents.  

 

After the Shop Drawings have been determined to be acceptable, the Contractor shall submit the 

number of copies he requires for distribution plus four copies which will be retained by the Engineer.  

 

All Shop Drawings shall be folded to an approximate size of 8-1/2 by 11 inches in such a manner that 

the title block will be located in the lower right-hand corner of the exposed surface and provide a one 

inch margin on the left-hand side for binding purposes.  

 

The Contractor may submit shop drawings electronically when determined an acceptable format by 

the Owner.   

 

C. Samples  

 

All samples called for in the Specifications or required by the Engineer shall be furnished by the 

Contractor and shall be submitted to the Engineer for his review. Samples shall be furnished so as not 

to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples 

submitted.  Contractor shall furnish such samples of material as may be required for examination and 

test. All materials for tests shall be taken according to methods provided in the Specifications.  The 

Contractor shall furnish such assistance and facilities as the Engineer may require for collecting, 

storing, and forwarding the samples. The entire cost of taking the samples and delivering them to the 

testing authority shall be paid for by the Contractor at no cost to the Owner. The physical cost of 

testing by the testing authority shall be paid for by the Owner at no cost to the Contractor.  

 

Failure of samples to meet Contract requirements shall be sufficient cause for refusal to consider any 

further samples of the same brand from the manufacturer whose equipment has failed.  

 

Any of the materials or equipment delivered on the site or in place may be taken by the Owner or 

Engineer for testing. Materials or equipment which fail to meet Contract requirements will 

automatically void previous approvals of the items tested. The Contractor shall replace all such 

disapproved materials or equipment at his own cost.  

 

Tests will be made by such methods and in such numbers as the Engineer determines to be adequate 

and equitable. When materials are required to conform to Federal, NCPI, AWWA, or ASTM 

specifications, and such specifications are accepted as establishing the technical qualities and testing 

methods, they shall not necessarily govern the number of tests required to be made.  The Engineer 

may require laboratory tests on samples submitted or may approve materials on the basis of data 

submitted in certificates with the samples.  
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If the tests of the samples submitted indicate that the proposed material will not conform to the 

Contract requirements, the Engineer will notify the Contractor that the proposed material is 

unacceptable and rejected and will furnish the Contractor the basic reasons for such rejection. 

However, the Engineer will not be required to furnish the Contractor with copies of all the test data 

and results. 

 

All materials rejected by the Owner or his Representative shall be indelibly marked and immediately 

removed from the site of the Work.  

 

D. Operations and Maintenance Data  

 

The Contractor shall furnish three copies of complete catalog data for every manufactured item of 

equipment and all components to be used in the Work, including specific performance data, material 

description, rating, capacity, working pressure, material gauge or thickness, brand name, catalog 

number, and general type.  

 

1. This submission shall be compiled by the Contractor and reviewed by the Engineer for general 

compliance with the Contract Documents before any of the equipment is ordered. The Engineer's 

review does not relieve the Contractor of his responsibility for correctness of dimensions or details.  

 

2. Each data sheet or catalog in the submission shall be indexed according to Specifications section 

and paragraph for easy reference.  

 

3. If the Engineer's review determines the submitted data to be in general compliance with the 

Contract Documents, the submitted data shall become a part of the Contract and may not be deviated 

from except upon written approval of the Engineer.  

 

4. Catalog data for equipment reviewed by the Engineer does not in any case supersede the Contract 

Documents. The review of the Engineer shall not relieve the Contractor of responsibility for 

deviations from Drawings or Specifications, unless he has in writing called the Engineer's attention to 

such deviations at the time of submission, nor shall it relieve him from responsibility for errors of any 

sort in the items submitted.  

 

The Contractor shall check the Work described by the catalog data for conformance with the 

Contract Documents. 

 

5. It shall be the responsibility of the Contractor to ensure that items to be furnished fit the space 

available. He shall make necessary field measurements to ascertain space requirements, including 

those for connections, and shall order such sizes and shapes of equipment that the final installation 

shall suit the true intent and meaning of the Drawings and Specifications.  

 

6. Where equipment requiring different arrangement of connections from those shown is approved, it 

shall be the responsibility of the Contractor to install the equipment to operate properly, and in 

harmony with the intent of the Drawings and Specifications, and to make all changes in the Work 

required by the different arrangement of connections.  

 

E. Record (As-Built) Documents by The Contractor  

 

The Contractor will keep one record copy of all Specifications, Drawings, Addenda, Modifications, 

and Shop Drawings at the site in good order and annotated to show all changes made during the 

construction process.  
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These record documents shall be available to the Engineer and shall be delivered to the Owner upon 

completion of the Project.  

 

F. Contractor's Progress Schedule  

 

The Contractor shall prepare a detailed construction progress schedule in graphic form showing the 

proposed dates of starting and completing each major Division of the Work. The schedule shall be 

consistent with the time, order of Work and requirements of the Specifications, and shall be the basis 

of the Contractor's proposed operations. Information included on the progress schedule shall include, 

but not be limited to the following:  

 

• Beginning and completion dates for major items of Work  

 

• Contractor's proposed method of construction  

 

• Designation of the Project Superintendent  

 

• Proposed number of crews  

 

• Estimated date of completion  

 

• Contractor's proposed Construction Safety Program to include weekend, emergency, traffic, 

and maintenance telephone numbers. Personnel listed for contact should be fully qualified to 

act on behalf of the Contractor as his agent  

 

• The name, address, telephone number, and specialty of any Subcontractors proposed to 

conduct Work  

 

• The source and Supplier of materials and equipment to be furnished 

 

The Contractor shall submit 1 reproducible copy of the proposed progress schedule to the Engineer 

for review 2 weeks prior to the scheduled preconstruction meeting. If requested by the Engineer, the 

Contractor will revise and resubmit the progress schedule prior to the preconstruction meeting.  If 

during the execution of the Work the Contractor falls behind or advances ahead of the proposed 

schedule, said schedule, upon request by the Engineer, will be revised by the Contractor based on the 

current status of the Work. 

 

G. Construction Photographs  

 

If required by the Supplemental Specifications (Division 30), the Contractor shall furnish 

photographs in the number, type, and stage as enumerated below.  

 

For each contract, the Contractor shall have 2 photographs taken of the Work every 2 weeks as it 

progresses. The photographs shall be of such views and taken at such times as the Engineer directs.  

All photographic work shall be done by a qualified, established commercial photographer acceptable 

to the Owner. The electronic files shall be furnished to the Owner.  

 

Each photograph shall have a permanent negative title block in the lower right-hand corner, 

approximately 2-1/4 inches wide by 1-3/4 inches high, stating therein in neat lettering:  
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1. Owner’s Name  

2. Project Title  

3. Contractor’s Name  

4. Description of View  

5. Photo Number and Date  

6. Consulting Engineer's Name  

7. Project Number  

 

01.04 QUALITY CONTROL  

 

A. Grades, Lines, and Levels  

 

1.  General   

 

All Work under this Contract shall be built in accordance with the lines and grades shown on the 

Drawings or as altered or modified by the authority of the Owner.  

 

All construction survey work provided by the Contractor shall be performed under the 

supervision and direction of a Registered Land Surveyor licensed to practice in the State of 

Michigan.  

 

The Contractor shall have the responsibility to carefully preserve and protect the United States 

Government corners, established reference points, benchmarks, property corners, monuments, 

and construction stakes.  The Contractor shall notify the Engineer whenever any of these points 

are lost, disturbed, or require relocation. In case of loss or disturbance of these points during the 

construction period, the Contractor shall pay the cost of replacement and restaking and shall be 

responsible for any mistakes that may be caused by such loss or disturbance. 

 

Wherever in the Contract Documents there are given survey stations, bearings, or similar survey 

designations for the location of structures, or portions of structures, it is understood that they are 

approximate only, and no change of such designations caused by the developments of 

construction shall be made the basis of claims for payment other than provided for in the 

Contract.  

 

2. Construction Surveys to be Furnished by Owner  

 

a. Building Construction  

 

The Owner will provide construction control baselines and will provide a Master Benchmark 

at the site. The Contractor shall be responsible for the layout and location of all new 

construction, including the proper elevation of such construction.  

 

b. Tunnel Construction  

 

The Owner will provide vertical and horizontal control points. The Contractor shall 

accurately locate his Work from these reference points and shall be responsible for the 

installation of all Work to the lines and grades as shown on the Drawings.  

 

The Contractor shall provide the Engineer with reasonable and necessary opportunities to 

check the accuracy of all Work as to the lines and grades shown on the Drawings. This shall 

consist of the placement and removal of alignment points and furnishing such materials and 
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giving such assistance to the Engineer as may be necessary to check the Work. It may be 

necessary to stop construction during the checking operation. No compensation shall be paid 

to the Contractor for any Work, materials, labor, or delays as a result of making these checks 

or other necessary measurements. If it is found necessary to carry on these operations at any 

time other than normal working hours (namely, over 8 hours a day, Saturday, Sunday, and 

holidays), the Contractor shall pay the Owner all additional overtime cost of such checking 

Work.  

 

3. Open Cut Construction  

 

The Owner will provide all surveys, lines, and grades reasonably necessary for the control of the 

Work. The Contractor shall be responsible for making careful and accurate measurements and for 

constructing all Work accurately to the lines and grades as shown on the Drawings.  

 

B. Inspection of Parts of the Work by Permit Agencies  

 

Inspection of that part of the Work requiring special permits from agencies such as road 

commissions, drain commissions, railroads, Michigan Department of Transportation (MDOT), and 

the Michigan Department of Environmental Quality (MDEQ) may be performed by that agency. The 

cost of inspection of special permit work by agencies other than the Owner shall be at the 

Contractor's expense.  

 

C. Inspection Crew Days 

 

CONSTRUCTION INSPECTION OF MATERIAL AND WORK TO BE PERFORMED 

 

1. This project shall require full-time construction inspection by the Engineer.  Construction 

inspection is shown in the Bid Form as the bid item “Crew Days”. This item is included in the 

Bid Form in order to expedite construction and ensure the Contractor’s expedient pursuit of 

completion of the Contract.   

 

2. Each bidder shall enter, as the estimated quantity of inspection, the number of crew days he will 

require for completion of the project.  This number shall then be multiplied by the unit price 

noted, and the extension entered as the amount for this item of work.   

 

3. The basis of computing crew days shall be as follows: 

 

a. Crew days shall be defined as one construction inspector working 8 hours, and shall be billed 

in 4-hour increments rounded to the next half day as defined below: 

 

i.  0 through 4 hours    1/2 crew day 

ii.  Over 4 hours through 8 hours   1 crew day 

iii.  Over 8 hours through 12 hours   1-1/2 crew day 

iv.  Over 12 hours through 16 hours  2 crew days 

 

b. If the Contractor cancels work for any given scheduled workday and the Contractor does not 

provide notice to the Engineer before 5:00 p.m. the day prior to the work stoppage, 0.25 crew 

days (2 hours) shall be accrued against the Crew Days bid item.  It is the Contractor’s sole 

responsibility to assure that any cancellation notification has been received. 

 



01 01 00 – GENERAL REQUIREMENTS 01 01 00-11 2022 

c. If the Contractor proceeds with work without having an inspector present for inspection of 

work items listed in Subsection K, below, 1.0 crew day (8 hours) shall be accrued against the 

Crew Days bid item and that work may be rejected or not considered for payment until 

properly rectified with the Engineer. 

 

4. The Foreman present for the Contractor shall sign the construction inspector’s report at the end 

of each working day, agreeing to the number of Crew Days reported for that day. 

 

5. The Contractor shall notify the Engineer a minimum of seventy-two (72) hours prior to starting 

work. If the Contractor should move offsite for a period of more than two days, excluding 

weekends and holidays, the Engineer shall be notified. The Contractor shall then notify the 

Engineer a minimum of forty-eight (48) hours prior to returning to the site. The Engineer, 

Spalding DeDecker, shall be contacted at the following phone number: (248) 844-5400. 

 

6. If the contractor utilizes more than one crew to complete tasks listed below requiring full time 

inspection, the Owner may require that one (1) inspector be assigned to each construction crew.  

Crew days will be charged for any one operation requiring full time inspection (See Subsection K 

for types of operations requiring a full-time inspector).  The Contractor shall give the Engineer at 

least 48 hours’ notice, exclusive of Saturdays, Sundays, or holidays, when the project requires an 

increase or decrease in the number of construction inspectors.  The Engineer and/or the Owner 

shall determine when multiple construction inspectors are necessary.  Extra construction 

inspectors are to be approved by the Owner.  The contractor will need to anticipate the need for 

multiple crews per day, if applicable, and account for the additional inspection crew days in the 

bid. 

 

7. On pay estimates the actual number of crew days accumulated, up to the quantity bid, will be 

entered and extended.  This amount will be deducted from the estimate and retained by the 

Owner for construction inspection services performed. 

 

8. If the Contractor completes the work using fewer crew days than the number stated in his 

proposal, his final payment shall include, in addition to the balance due him for the items of work 

completed, an amount equal to the number of unused crew days multiplied by the unit price for 

crew days as provided.  If additional crew days are awarded by change order, and the contractor 

uses fewer crew days than the added by change order, these unused additional crew days added 

by change orders will NOT be paid to the Contractor. 

 

9. If the work under the contract is incomplete when the Contractor has expended the number of 

crew days stated in his proposal, subsequent payments to the Contractor shall include a deduction 

item for excess crew days, at the unit price given, for each excess crew day of construction 

inspection used during the period covered by the payment, independent of and in addition to 

other provisions in the contract pertaining to retainage or liquidated damages. 

 

10. If, by change order, the quantity of work under the contract varies significantly from that stated 

in the proposal, the number of crew days shall be increased or decreased, as appropriate, in said 

change order.  If the change order contains no increase or decrease in the number of crew days of 

construction inspection, then no adjustment is to be made in the number of crew days for 

construction inspection.  Any increase in crew days shall be applied only to the specific work 

associated with the change order and shall not be transferred to other work items.  Furthermore, 

any unused crew days associated with a change order will not be included as additional payment 

to the Contractor. 
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11. Full time inspection shall be required for construction tasks that are generally related traffic 

safety, work to resolve property owner complaints, testing, and construction of all work that will 

become the property of the Owner upon completion.  These tasks may include, but are not 

limited to, the following: 

 

a. General 

i. Material Testing (not the operations done by a geotechnical firm). 

ii. Checking barricades and lighting. 

iii. Checking maintenance of traffic. 

iv. Emergency conditions, as determined by the Engineer. 

v. Measuring quantities when said measurements are taken during one of the 

operations included with this list. 

b. Clean-Up and Complaints 

i. Replacement of driveways, sidewalks, pavement, etc. 

ii. Checking grade for final restoration and answering complaints. 

c. Water Mains and Appurtenances 

i. Excavation. 

ii. Laying of Mains. 

iii. Installing Valves and Hydrants. 

iv. Tunneling, Jacking or Boring of Water Mains. 

v. Backfilling of Trenches. 

vi. Pressure Testing. 

vii. Cleansing and Disinfecting. 

viii. Checking final installation for conformance to specifications prior to releasing for 

connections to be made. 

d. Concrete Pavement 

i. Excavation and Preparation of the Site. 

ii. Mucking and filling ditches. 

iii. Pavement Removal. 

iv. Subgrade Preparation and Fine Grading. 

v. Adjusting and Reconstructing Existing Structures. 

vi. Sub-Base Construction. 

vii. Checking Form Alignment and Grade. 

viii. Placing Concrete. 

ix. Preparing Compression Cylinders. 

x. Finishing of Concrete. 

xi. Placing of Cold Weather Protection. 

xii. Sawing and Sealing. 

xiii. Finish Grading. 

xiv. Adjusting Existing Driveways and Sidewalks. 

xv. Checking final pavement prior to final acceptance for conformance to 

specifications. 

e. Sanitary Sewers, Storm Sewers, and Appurtenances 

i. Excavation and Preparation of the Site. 

ii. Checking Sewer Pipe. 

iii. Installing Pipe Bed. 

iv. Laying Pipe. 

v. Installing House Leads. 

vi. Tunneling, Jacking or Boring of Sewer. 

vii. Constructing Manholes, Catch Basins, Inlets. 

viii. Backfilling. 
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ix. Infiltration or Ex-Filtration Tests. 

x. Final checking of sewers prior to releasing for connections to be made or placing in 

service. 

f. Reinforced Concrete Structures 

i. Excavation for Structure. 

ii. Sheeting. 

iii. Checking Forms and Re-steel. 

iv. Placing of Concrete. 

v. Backfilling Around Structures. 

vi. Checking Installation of Equipment. 

g. Asphalt Paving and Pavement Resurfacing 

i. Excavation. 

ii. Preparation of Subgrade. 

iii. Construction of Base. 

iv. Preparation of Existing Pavement. 

v. Priming Base Course. 

vi. Laying of Bituminous Concrete Pavement or Surface. 

vii. Checking of Material. 

viii. Checking of Asphalt Plants. 

ix. Checking of Final Pavement for Conformance to Specifications. 

 

12. All Sunday work shall multiply the number of crew days by a factor of 1.5 and with prior 

approval given by the Engineer. 

 

13. All holiday work shall multiply the number of crew days by a factor of 1.5 and with prior 

approval given by the Engineer.  A holiday is defined as New Year’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving, the day after Thanksgiving, Christmas Eve, 

Christmas Day and New Year’s Eve. 

 

14. No payment on inspector crew days shall occur while the project is in progress. Upon final 

evaluation and inspection approval of inspector crew days will be calculated and paid along with 

the final payment of the project to the contractor. 

 

D. Construction Contract Administration by Owner’s Representative  

 

During the execution of the Work, the Owner will provide one or more Representatives designated to 

perform Construction Contract Administration (CCA). These Representatives will make periodic 

visits to the Project site to observe the progress and quality of the executed Work and will determine 

in general if the Work is proceeding in accordance with the Contract Documents. CCA by the 

Owner's Representatives will not assume any of the Contractor's responsibility for the construction 

means, methods, techniques, sequences, procedures, or safety precautions incidental thereto or the 

Contractor's obligation to perform the Work in accordance with the Contract Documents. The 

intention of CCA is to provide assurance to the Owner that the Work is executed, and when 

completed will conform essentially to the requirements of the Contract Documents.  

 

E. Materials Testing & Inspection  

 

All materials and equipment used in the construction of the Project shall be subject to adequate 

inspection and testing in accordance with generally accepted standards, as required and defined in the 

Contract Documents. Material tests and inspection may be made by the Engineer or his authorized 

representative during manufacture and/or upon delivery. All material rejected after delivery shall be 
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removed from the job site within 5 days after notification of rejection. The Contractor shall pay all 

costs for such removal and replacement with acceptable material, including all handling, loading, and 

transportation charges.  

 

The Owner will provide, at his expense, the testing services required by the Contract Documents. The 

Contractor shall pay for all re-testing.  

 

If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public authority 

having jurisdiction require any Work to specifically be inspected, tested, or approved by someone 

other than the Owner, the Contractor will give the Engineer timely notice of readiness. The 

Contractor shall then furnish the Engineer the required certificates of inspection, testing, or approval.  

 

Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor from his 

obligations to perform the Work in accordance with the requirements of the Contract Documents.  

 

Approval of any material or equipment shall be only for the characteristics of uses named in such 

approval and shall not constitute a change or modification of the Contract or a waiver of the Owner's 

right to demand full compliance with the Drawings and Specifications.  

 

When materials or equipment have been approved, no change or substitution will be permitted.  

 

01.05 TEMPORARY FACILITIES  

 

A. Soil Erosion and Sedimentation Control  

 

The Contractor shall construct this Project in compliance with Part 91, Soil Erosion and 

Sedimentation Control, of the Natural Resources and Environmental Protection Act (NREPA) under 

the control of the local permit agency charged with administering the provisions of this Act. The 

Contractor shall follow the procedures delineated below and construct and maintain the facilities 

shown on the Drawings to control water and wind erosion during construction of this Project.  

 

All disturbed surface areas (including utility trenches) shall be temporarily graded and/or ditched to 

direct all water runoff from such areas to sedimentation control devices so as to prevent water 

carrying soil from entering a watercourse, sewer, or adjacent lands. Such sedimentation control 

devices shall include, but not be limited to: protective ditches, sediment traps, sediment filters, ditch 

traps, pipe barriers, straw bale berms, and filters, as detailed and required and located on the 

Drawings. After the Project Work has been completed, inspected, and approved, the Contractor shall 

remove all sedimentation control devices, material, and their collected silt and debris and complete 

the Project Work in accordance with the Drawings.  

 

In roadway areas temporary aggregate surfacing shall be placed immediately after the backfilling 

operation has been completed. Positive dust control measures shall be taken at all times. 

 

Within 15 days from the date a Project improvement is installed, the Contractor shall proceed with 

final cleanup and restoration of the Project area disturbed (including spill areas) and complete such 

operations within the next 15 days. If seasonal conditions prevent final cleaning and restoration, the 

Contractor shall proceed with temporary stabilization of the disturbed area. Final cleanup and 

restoration shall consist of final grading, top soiling, seeding and mulching, and/or sodding of all 

disturbed areas of the Project. Temporary stabilization shall consist of rough grading the disturbed 

area to a condition ready to receive topsoil, seeding with 70 pounds per acre of perennial rye grass, 

and mulching the disturbed area in accordance with these Specifications. Temporary stabilization 
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materials shall be removed and disposed of and final cleanup and restoration shall be completed no 

later than 60 days after seasonal conditions allow performance of the required Work.  

 

Mulch blanket shall be placed at all locations where the slope is greater than 1 on 6. Mulch Blanket 

specifications shall meet the following:  

 

o Straw  - 0.5 lbs/sq. yd. (0.27 kg/sq.mi.) 

o Net    - Lightweight Degradable Both Sides 

o Thread - Bio-Degradable 

o Longevity - 12 Months 

 

All Soil Erosion and Sedimentation Work described herein and shown on the Drawings will be 

incidental to the Contract.  

 

B. Siltation and Erosion Control at Stream Crossings  

 

The Contractor shall comply with the following excerpts from the Michigan Department of Natural 

Resources Specifications for erosion and siltation control at stream crossings. All costs in connection 

with these requirements shall be borne by the Contractor and shall be considered as Incidental to the 

Contract.  

 

The Owner shall secure required permits from the MDEQ for all stream crossings and the Contractor 

shall pay the cost of any inspection charges by that agency for Work done under those permits. 

 

1. Notice for Inspection   

 

The Contractor shall give 10 days notice to the Engineering Division of MDEQ before the 

beginning of Work so that arrangements can be made for field inspection by the Department.  

 

2. Notice of Work Adjacent to a Stream  

 

Five days notice of crossing or ditching within 50 feet of any stream shall be given to the MDEQ 

Engineering Division.  

 

3. Prevention of Damage to Fish and Wildlife Habitat  

 

The Contractor shall take necessary steps in carrying out the Contract to prevent damage to fish 

and game habitat, and to preserve the natural resources of the state. Excavation shall be carried 

out so as to prevent discharge of damaging material into any stream, lake, or reservoir.  

 

4. Time of Construction  

 

Construction Work across major streams shall be done following special weekend holidays 

(Memorial Day - Labor Day) rather than just before and during such times.  

 

5. Need for Expeditious Completion of Work  

 

The work of clearing, grading, ditching, backfilling, and final cleanup in close proximity to 

streams, lakes, and reservoirs shall be completed as soon as possible in order to prevent erosion 

occurring from wind and precipitation.  
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6. Settling Basins  

 

Temporary settling basins may be required at some crossings. Settling basins when required shall 

be constructed prior to any other Work at the site crossing. Cofferdams will be in the same 

category. Cold water streams will in most cases require this type of treatment.  

 

7. Cofferdams  

 

Cofferdams are to be removed, including any materials trapped by them in the control of 

siltation. Intermittent removal of silt or sand during construction may be required for proper 

operation of settling basins.  

 

8. Trench Excavation  

 

All pipe trenches shall be excavated to a depth that will provide a minimum depth of 30 inches 

from bed of stream to top of pipe.  

 

Appropriate trench excavation methods shall be employed to minimize the entry of material from 

the trench into the stream, giving due consideration to the soil, terrain, cover, side slope, and 

weather conditions involved.  

 

The pipe trench excavation shall stop some distance from the stream to leave a 10- to 20-foot-

long protective plug of unexcavated material at each bank.  These plugs shall be left in place 

until the pipe laying operation across the stream is begun. 

 

Trench excavation across the stream shall be done first. The landward portion of the plug shall be 

next. The plugs shall not be completely removed until absolutely necessary. They shall be 

protected from ditch erosion by sheet piling, sandbagging, or side cut diversion openings.  

 

Earth plugs shall be replaced on each bank as soon as the pipe is laid and protected, as specified 

above.  

 

The trench in the stream bed shall not be backfilled except where necessary to provide a 

foundation for the stream bank riprap, or to protect the pipeline from possible damage by 

partially filling the trench with coarse aggregate.  In no event shall any type of backfill be used 

which will cause excessive siltation.  

 

Construction water shall be prevented from entering the stream by construction of diversion 

ditches or by pumping water from trench excavations to appropriate sedimentation basins on 

private lands secured from landowners.  

 

9. Final Cleanup 

 

Final cleanup shall consist of reshaping the stream to its original configuration, width and depth 

and bottom material; protection of the stream banks as specified and removing all construction 

material and debris from the crossing site, including any material and debris deposited 

downstream from the site as a result of the pipeline construction.  Exposed beds and banks of 

streams shall not remain unprotected over 7 days. 

 

10. Stream Bank Protection  
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All disturbed stream banks with raw soil exposure shall have a finished slope no steeper than one 

on two (one vertical to two horizontal) to prevent sloughing until stabilized by vegetative cover 

or riprap. The one on two slope shall be graded back to the top of the natural bank. If the top of 

the natural bank is more than 3 feet above the high-water line, a 10-foot berm may be placed at 

this level and the remaining slopes constructed upward parallel with the natural bank.  

 

All raw soil exposed above the water line shall be sodded, riprapped, or seeded, fertilized, and 

mulched with Type SS-1S Emulsion.  

 

Mulch is to consist of 3 inches of straw or other approved material. Mulch on slopes greater than 

10 percent shall be held in place by a spray of asphalt Type SS-1S Emulsion mixed with an equal 

amount of water. 

  

Seeding and fertilizing rates shall be as follows:  Fertilizer - 200 lbs. of 6-24-24 per acre; Seed - 

10 lbs. Kentucky 31 fescue, 3 lbs. Birdsfoot trefoil, and 3 lbs. white clover per acre. 

 

At crossings through or near stream bends permanent riprap shall be used from the stream bed up 

to the high-water line. Permanent riprap shall also be used on any disturbed stream bank where 

the stream velocity measured within 10 feet of the bank is greater than 5 feet per second. 

Permanent riprap shall be 5 to 1 mix of sand, to cement in burlap or canvas bags. Sackcrete may 

be used instead of the above mix.  

 

At crossings on straight sections of streams permanent type riprap shall be placed along the 

stream bank from the stream bed up to an elevation 2 rows of riprap above the normal water line. 

Sandbags shall be placed from this elevation to the high-water line.  

 

Deflection dikes reinforced by 1 row of sandbags shall be used to divert runoff from steep slopes 

to undisturbed areas adjacent to the right-of-way where the contributing runoff could be great 

enough to cause slope erosion.  

 

These dikes shall be placed along the top of all stream banks where the entire slope is not 

protected with riprap. They shall also be placed at the top of and at 100-foot intervals or less on 

slopes greater than 20 percent.  

 

C. Temporary Access Roads and Drives  

 

The Contractor shall, where necessary, construct and maintain temporary access roads and drives as 

directed by the Engineer.  

 

These roads and drives shall serve as access for local public or private use or as access to the 

construction site both for the Contractor's equipment and for the delivery or removal of materials.  

 

The temporary access roads and drives shall be removed by the Contractor when directed by the 

Engineer. The areas shall be restored as near the condition found as is practical and shall be 

compatible with the adjacent undisturbed areas.  

 

D. Temporary Traffic Control Devices 

 

All traffic control devices and their usage shall conform to the Michigan Manual of Uniform Traffic 

Control Devices (MMUTCD), 2011 edition, as amended, and as specified herein.  The Contractor 
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shall furnish, erect and maintain all traffic control devices within the construction influence area as 

the construction operations required. 

 

Traffic shall be maintained as indicated on the Drawings, and as herein described. Other staging may 

be performed by the Contractor provided that the Contractor has obtained the approval of the 

Engineer and has supplied and placed sufficient maintaining traffic control devices and other 

temporary items to maintain traffic.  

Existing pedestrian routes shall be maintained, or pedestrian route detours provided.  All detours 

and/or closures of pedestrian routes must meet the current ADA standards.  All pedestrian routes 

closed in conjunction with the construction of this project must be barricaded properly with ADA 

compliant barricades. 

 

Any channelizing devices used in the right of way shall be plastic drums with white retroreflective 

sheeting bands. Lights are required for any drums remaining in the right of way after dark.   

Unlighted temporary tubular markers in lieu of plastic drums may be used as channelizing devices 

for work outside the right of way where a narrow device is desired by the Contractor. The markers 

shall be a minimum of 36” tall and have at least two bands of white retroreflective sheeting near the 

top of the device with a minimum height of three inches per band. Devices such as the “Grabber 

Tube / Cone” and the “Looper Tube / Cone” are manufactured in configurations meeting these 

requirements.  

Signs, barricades, and channelizing devices other than those shown on the drawings may be required 

to maintain traffic or restrict traffic and will be placed as directed by the Engineer or at the discretion 

of the Contractor with the approval of the Engineer. Part-width construction of the roadway will be 

required in order to maintain traffic to driveways. Where information was available, the Drawings 

indicate special access requirements. The information is not guaranteed to be accurate at the time of 

construction. Access to each driveway will require case-by-case coordination with the owner or 

operator.   

E. Pumping, Maintaining Sewage Flow, and Drainage  

 

Adequate pumping and drainage facilities shall be provided, and all water from whatever sources 

entering the Work during any stage of construction shall be promptly removed and disposed of. All 

pumping and drainage shall be done without damage to property or structures and without 

interference with the rights of the public, Owners of private property, pedestrians, vehicular traffic, or 

the Work of other Contractors. Dewatering shall be done in such a manner that the soil under or 

adjacent to existing structures shall not be disturbed, removed or displaced.  

 

The overloading or obstructing of existing drainage facilities will not be permitted and the Contractor 

shall be solely responsible for damage caused by his operations.  

 

Both dry weather sewage flow and storm flows in all existing sewers, ditches, streams, rivers and 

drains, which may in any way be affected by the new construction, shall be adequately maintained. 

Only such methods shall be used in maintaining flows as will prevent raising the levels of the sewage 

in upstream sewers to the extent to cause basement flooding or other damage. All gutters, ditches, 

catch basins, and other surface water inlets and drains shall be kept clear for proper surface drainage. 

Surface water inlets and drains that interfere with the Contractor's operations shall be temporarily 

altered or relocated by the Contractor as directed or approved by the Engineer.  
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The Contractor shall take all necessary precautions to assure that no raw sewage is bypassed to a 

receiving stream as a result of his operations.  

 

All alterations, relocation, or use of any existing facilities shall be approved by the proper governing 

agency and shall be restored to the original location, and to as good a condition as found; all as 

approved by the governing agency.  

 

Should the Contractor desire to place or remove any restrictions (such as bulkheads, curtain walls, 

dams, sandbags, or flumes) or to leave temporary openings in any sewer wall, approval shall first be 

obtained from the Engineer.  Any temporary obstruction so placed shall be promptly removed when 

no longer needed. Any temporary opening made in an existing sewer structure shall, likewise, be 

promptly closed when no longer needed. Such closure shall be made as directed by the Engineer to 

provide structural and hydraulic conditions equivalent to those originally existing.  

 

Should flooding or damage to construction Work result from storm conditions, the Contractor will 

not be entitled to any extra compensation for such loss as he may sustain, or for the extra Work that 

may result therefrom.  

 

F. Temporary Sanitary Facilities  

 

The Contractor shall provide and maintain during the life of the Contract sanitary conveniences for 

the use of all persons employed on the Work, including his Subcontractors, in sufficient number, in 

such manner and at such places as shall be approved by the Engineer, and all persons connected with 

the Work shall be obligated to use them.  The Contractor shall prohibit the committing of a nuisance 

within the Work or upon lands about the Work. Any employee found violating these provisions shall 

be discharged and not again employed without the written consent of the Engineer.  

 

In addition, the Contractor shall provide separate sanitary conveniences for the use of the Engineer 

and Inspectors. This facility shall be located at the site designated for the Inspector's field office.  

 

The facilities shall be maintained in a sanitary condition, frequently cleaned and disinfected, and 

promptly removed from the site when directed by the Engineer. 

 

G. Project Sign  

 

When required by the Supplemental Specifications, the Contractor shall provide, erect, and maintain 

in good condition throughout the life of the Project, a Project Sign in the location selected by the 

Owner. The Project Sign shall be constructed in accordance with the following Specifications:  

 

• Size: 4 feet x 8 feet  

• Material:  The panels shall be exterior type high density overlaid 3/4-inch plywood. The frame 

shall be 1-1/4-inch by 4-inch fir dressed on all 4 sides.  

• Assembly: 1-1/4-inch by 4-inch fir frame to fit 4-foot by 8-foot by 3/4-inch plywood panel 

with 2 center braces.  

• Mounting: The sign shall be mounted to 4-inch by 4-inch wood posts with four 3/8-inch bolts 

and nuts including washers on each side of the sign.  
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• Erection: The 4-inch by 4-inch posts shall be set in concrete 12 inches in diameter to a depth of 

3 feet below grade.  

• Paint: The face of the panel shall receive 3 coats of exterior enamel (sprayed).  The rear of the 

panel shall receive 1 coat of exterior enamel (sprayed). The frame and posts shall receive 3 

coats of blue exterior enamel.  

• Lettering: Silk screen enamels where possible or hand painted enamels.  

The information to be shown on the Project Sign, and the format to be used, will be provided by the 

Owner after the award of the Contract.  

 

H. Bulkheads  

 

Bulkheads shall be built or removed at locations shown on the Drawings. Other complete or partial 

bulkheads or temporary dams may be built as an aid to the construction operations when approved as 

to location, type and size by the Engineer. Such bulkheads or dams shall be removed prior to the 

completion of the Work, or when directed by the Engineer.  

 

A brick bulkhead, with the natural soil removed is not designed to withstand air pressures. If air is 

being used in a tunnel approaching an existing brick bulkhead the pressure shall be reduced or 

entirely removed. If air pressure is being used in the tunnel or in the adjacent section, then a 

reinforced concrete bulkhead, designed to withstand 25 psi air pressure or as specified by the 

Engineer, shall be constructed in place of a brick bulkhead. 

 

The cost associated with the construction of bulkheads shall be incidental to the Contract unless 

otherwise specified in the Supplemental Specifications.  

 

I. Air Quality and Ventilation  

 

Means and equipment shall be provided as may be required for detection of and protection against 

gas encountered in the Work and to safeguard the men employed.  Such means and equipment shall 

comply with all applicable requirements of the United States Bureau of Mines and the U.S. 

Department of Labor.  

 

In any shaft, tunnel, sewer, or excavation, a positive and approved means shall be provided for 

testing the air quantitatively for carbon monoxide, nitrogen dioxide, flammable or toxic gases, dusts, 

mists, fumes, and oxygen deficiency.  If gas above allowable limits is encountered, the men shall be 

ordered to withdraw from the shaft, tunnel, sewer or excavation. Ventilating equipment of sufficient 

capacity and suitable type to adequately and quickly dilute the gas shall be promptly installed and 

operated. Gas in gas pockets shall be removed by bleeders to the main exhaust line of the ventilating 

system till such time that the gas pocket is sealed off.  The men shall not return to Work until the 

shaft, tunnel, sewer, or excavation has been thoroughly examined for harmful or dangerous gas and 

oxygen deficiency and found to be within the allowable limits. Suitable signs shall be conspicuously 

placed at hazardous locations prohibiting smoking and the use of open flame.  

 

No open flame or other open light shall be used in the tunnels, shafts, sewers, or gas producing 

excavations to which entry is necessary. Should an open flame be necessary for Work such as cutting 

existing steel and the like, it shall be used only after satisfactory gas test and as limited by the 

authorization of the Engineer.  
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Such regulations shall be rigidly enforced by the Contractor, who shall promptly discharge any 

employee who violates such safety requirements.  

 

J. Temporary Utilities  

 

Except as specifically noted, the Contractor shall furnish and pay for all required labor, materials and 

equipment, tools, construction equipment and machinery, samples, shipping costs and tests, all 

necessary utilities, such as water, electric power, telephones, roads, fences, and sanitary facilities, 

including maintenance thereof, and any other facilities and services necessary for proper execution 

and completion of the Work. 

 

K. Materials and Equipment Storage on Site  

 

Materials and equipment shall be so stored as to insure the preservation of their quality and fitness 

for the Work. When considered necessary, they shall be placed on wooden platforms or other hard, 

clean surfaces, and not on the ground, and/or they shall be placed under cover. Stored materials shall 

be located so as to facilitate prompt inspection. Private property shall not be used for storage 

purposes without the written permission of the Owner or lessee.  

 

All materials and equipment shall be handled in a manner to avoid damage or breakage and delay in 

the completion of the Work. The Contractor shall repair or replace, without cost to the Owner and to 

the satisfaction of the Engineer, all items damaged or broken as a result of his operation.  

 

All materials shall be so delivered, stored, and handled as to prevent the inclusion of foreign 

materials and/or damage by water, breakage, or other causes.  Packaged materials shall be delivered 

in original unopened containers and shall be stored until ready for use. Packages or materials 

showing evidence of damage or contamination, regardless of cause, will be rejected. All materials 

which have been stored shall be subject to retest and shall meet the requirements of these 

Specifications at the time they are used in the Work and at the time of final acceptance of the Work.  

 

All materials to be incorporated in the Work shall be properly arranged, covered, and protected and 

the Contractor shall be solely responsible for the safety of the same.  Material improperly stored shall 

not be included in estimates for partial payment, or if already included, shall be deducted for 

subsequent estimates.  

 

Private property shall not be used for storage purposes without written permission of the Owner or 

lessee.  

 

L. Fences, Mailboxes and Other Physical Features  

 

All fences, mailboxes and other physical features disturbed or damaged during the Work under this 

Contract shall be maintained and if damaged, repaired or replaced in a workmanlike manner with 

materials satisfactory to the property owner affected and the Engineer. In addition, the Contractor 

shall furnish, erect and maintain any temporary construction fencing required during the performance 

of the Work or ordered by the Engineer.  

 

01.06 EXISTING PROPERTIES, STRUCTURES, AND UTILITIES  

 

A. Notification of Governing Agencies and Utilities  
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At least a week in advance of beginning Work, the Contractor shall notify all public bodies and other 

Owners of such facilities of the proposed location of his operations, advising them that their property 

may be affected and that such measures as they may deem necessary should be promptly taken to 

protect, adjust, remove and/or rebuild them.  

 

B. Preservation of Property, Trees, Monuments, etc.  

 
The Contractor shall be responsible for the preservation of all public and private property affected by 

operations within his control. He shall use the precautions necessary to prevent damage or injury 

thereto. All such protective and corrective work shall be in accordance with the Contract Documents.  

 

The Contractor shall be responsible for the damage or destruction of property of any character 

resulting from neglect, misconduct, or non-execution of the Work, or caused by defective work or the 

use of unsatisfactory materials.  

 

The Contractor shall not injure or destroy trees or shrubs nor remove or cut them without 

authorization by the Owner. All trees and shrubs except those ordered to be removed shall be 

adequately protected by boxes or otherwise by the Contractor. No excavated material shall be placed 

so as to injure such trees and shrubs.  Trees and shrubs destroyed by negligence of the Contractor, or 

its employees shall be replaced by him with new stock, or with other stock satisfactory to the Owner, 

at the proper season, and at the sole expense of the Contractor.  

 

Parkways shall be left in as good condition as before the commencement of the Work. Where sod is 

removed, it shall be carefully preserved and later replaced with sod of equivalent quality to that 

removed.  

 

When or where any direct or indirect damage or injury is done to public or private property resulting 

from the Contractor's operations, such property shall be restored by the Contractor, at his expense, to 

a condition similar or equal to that existing before commencement of his work.  

 

C. Cleanliness of the Project  

 

The Contractor shall keep the Work area and all property occupied by him in a neat and orderly 

condition at all times. Waste materials, rubbish, and debris shall not be allowed to accumulate. The 

Contractor's equipment, temporary buildings, scaffolding, and excess materials shall be promptly 

removed as they become no longer needed for the progress of the Work. At the completion of the 

Work, the Work area shall be restored to as good as, if not better than, that prior to construction.  

 

If, in the opinion of the Engineer, cleanliness of the Project is not progressing in a reasonable 

manner, he shall have the right to direct the Contractor to proceed with such Work, or any portion 

thereof, immediately. In the event the Contractor does not then immediately proceed with this Work, 

the Engineer may order any or all other operations of the Contractor, under this Contract, to cease 

until the cleanliness of the Project is proceeding in an acceptable manner.  

 

D. Truck Routes  

 

The Contractor shall work with the appropriate government agency(ies) in determining truck routes 

on this Project and shall have such routes approved by the same before the routes can be used. It may 

further be required that truck routes be audio visually taped before, during, and after construction by 

the Contractor when so requested by the Engineer. It shall thereafter be the responsibility of the 

Contractor to maintain the truck routes for the period of time such routes are used by the Contractor.  
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The Contractor shall keep clean all streets used in his operations. Trucks hauling excavated materials, 

cement, sand, stone, or other loose materials from or to the site, shall be tight so that no spilling will 

occur.  Before trucks start away from the site, their loads shall be carefully trimmed to prevent 

spillage.  

The above requirements likewise apply to Suppliers making deliveries to the site, and the Contractor 

will be held responsible for compliance by his Suppliers.  

 

E. Rights-of-Way and Easements  

 

All available rights-of-way and easements have been shown on the Drawings.  If the Contractor 

requires additional easements for his construction operations, he shall obtain such easements and 

furnish copies of such to the Owner and Engineer.  In carrying out the Work within private rights-of-

way and easements, the Contractor shall take due and proper precautions against any injury to 

adjacent properties and structures and shall comply with the conditions outlined in the easement 

and/or right-of-way Agreements included in the Contract. Prior to performing any Work, the 

Contractor shall obtain any required permits and furnish bonds that may be required to construct 

within any public right-of-way.  

 

F. Highway and Street Requirements  

 

The highway and street requirements contained herein shall be considered requirements for the use of 

both public and private roads in this Project. All costs in connection with these requirements shall be 

borne by the Contractor and shall be considered as incidental to the Project.  

 

Snow fencing, unless otherwise specified, shall be the minimum provided to preclude the entrance of 

the public into the construction area. Where the construction disrupts or interferes with the normal 

walkways used by pedestrians, they shall be duplicated in kind so that pedestrians may traverse the 

construction area safely.  

 

Trench excavation shall be done so as to minimize interference to the operating roadway and where 

trench sides are within 5 feet or closer to the traveled portion of the roadway, bypasses shall be 

constructed. All signing construction of bypasses, and construction of permanent restoration shall be 

in accordance with the governing agency, municipality, or MDOT Specifications. 

 

In all primary roads where open cut crossings will be made, the Contractor shall submit Plans for re-

routing of traffic to the Road Commission or Municipal Traffic Engineer for approval before 

proceeding with construction across primary road.  

 

The Contractor shall rough grade, and open, road ditches and other waterways every night before 

closing down the job.   

 

Existing ditches disturbed during construction shall be re-ditched in the location and to the cross 

section, as determined by the Engineer prior to final grading.  The cost of such re-ditching shall be 

incidental to the Project and no separate payment will be made therefor.  

 

Materials and equipment shall not be stockpiled within the right-of -ways so as to obstruct or cause a 

problem to any driveway or side street.  

 

All obstruction within 8 feet of pavement edge shall be lighted from sunset to sunrise.  
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If it is necessary to direct motorists more than 3 feet laterally, street lighting shall be provided.  

 

Temporary pavement parking, in addition to signing, shall be required at all lateral displacements of 

traffic.  The placing of the pavement markings, the covering of the old lines, and restoration shall be 

performed by the Contractor in accordance with the governing agency's requirements.  

The Contractor shall maintain the traveled portion of the roadway clear from mud, dirt, debris, and 

other materials. The Contractor shall maintain the road surface in the working area safe for the 

motoring public, shall salt when hazardous ice or snow conditions require it, and shall chloride the 

roads to alleviate dust conditions engendered by his operations whenever necessary.  

 

All signs, lighting, and other necessary safety requirements shall comply with the governing agency 

and the state highway department Specifications. In addition, the Contractor shall take all necessary 

precautions as directed by the governing agency as are deemed necessary to protect the public.  

 

Unless otherwise indicated in the Supplemental Specifications, the Contractor shall pay all permit 

fees and inspection charges for Work performed by all governing agencies, the MDOT and railroads. 

 

G. Work Within Railroad Rights-of-Way  

 

All Work within railroad rights-of-way shall be conducted in accordance with the requirements of the 

railroad company having jurisdiction over the right-of-way.  

 

The Contractor, to protect his and the Owner's interest, shall keep a detailed record of all services and 

materials furnished by the railroad. Daily reports of such Work and material should be signed both by 

the Owner's Inspector and any representative of the railroad present on the Project. Seventy-two 

hours notice, exclusive of Saturdays, Sundays, and holidays, shall be given to the railroad 

superintendent before any Work is performed within a railroad right-of-way. Since the railroad 

requires that all Project communications be forwarded through the Owner, the Contractor shall notify 

the Owner sufficiently in advance to allow him to make necessary arrangements with the railroad.  

 

H. Overhead Utilities  

 

All utility poles and overhead lines may not be shown or identified on the Drawings. The Contractor 

shall make his own determination of existing utility poles and facilities attached thereto and overhead 

lines. Where overhead utilities are encountered in the Work, Contractor shall arrange with the utility 

Owner for the necessary relocation or protection of their facilities. Protection, removal and 

replacement, tunneling or supporting of existing utility poles and protection and removal and 

replacement of utilities which are installed on the poles shall be provided either by the Contractor or 

by the utility at the Contractor’s expense, all in accordance with requirements of the utility owner.  

 

I. Underground Utilities  

 

All underground utilities as shown on the Drawings have been plotted utilizing the best information 

available. Prior to excavating in any area, the Contractor shall notify MISS DIG or the involved 

utility companies and request verification of the utility locations as shown. Any variances in location 

which occur shall be brought to the attention of the Engineer prior to the commencement of any 

digging operations. In the event that the installation of a proposed utility is depended upon knowing 

the exact elevation or location of any existing utility, the Contractor shall excavate and locate such 

utilities in advance of the Work and inform the Engineer of their exact location.  
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Should the Contractor discover conflicts that exist between the location of the existing utility and 

those proposed, he shall notify the Engineer in writing in advance of any Work so that adjustments 

can be made.  

Where underground utilities are encountered in the Work, the Contractor shall arrange with the utility 

owner for any necessary protection or relocation of their facilities.  

 

All protection, maintenance of service, removal and replacement etc., shall be in conformance with 

the requirements of the utility owner. Protection, maintenance of service, removal and replacement, 

and supporting of existing underground utilities, shall be provided by the Contractor or by the utility 

at the Contractor's expense unless relocation or removal and replacement of certain utilities are 

specifically covered by a separate pay item in the Proposal.  

 

J. Structures  

 

The Contractor shall assume full responsibility for the protection of all buildings, utilities, or other 

structures and their foundations, as well as other improvements, such as pavement, etc., that might be 

encountered during, or affected by, his operations. Should settlement or lateral movement of adjacent 

structures or surface features occur, such conditions shall be rectified at the Contractor's expense. If 

damage to any structures, utilities, or other improvements occurs by reason of the Contractor's 

operations, even though special precautions have been employed, the Contractor shall be entirely 

responsible for such damage.  

 

01.07 PROJECT CLOSE OUT  

 

A. Final Inspection of the Completed Work and Engineer's Punch List  

 

When the Contractor considers the Work to be complete, he shall submit written certification to the 

Owner (copies should be forwarded to Engineer, and governing agency representatives) that:  

 

1. The Contract Documents have been reviewed in reference to the completed Work.  

 

2. All Work has been completed in accordance with the Contract Documents or written clarification 

and modifications thereof.  

 

3. All equipment and systems have been tested in the presence of the Owner's Representative and 

are operational in the manner set forth in the plans and/or specifications.  

 

B. Contractor’s Close Out Submittals  

 

When the Engineer finds that the Work is acceptable and conforms to the Contract Documents, the 

Contractor shall make the following close out submittals:  

 

1. Evidence of compliance with requirements of governing agencies  

2. Operation and maintenance data  

3. Record documents  

4. Keys and key schedule  

5. Guarantees  

6. Spare parts and maintenance materials  
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7. Final request for payment with supporting data (i.e. Contractor's Declaration, Contractor’s 

Affidavit, Release and Waivers of Liens, Agencies’ Releases, etc.). 

 

END OF DIVISION 
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01 02 00 – SITE AND MISCELLANEOUS WORK 

FOR SEWER, WATER, TUNNEL, AND PAVING WORK 

 

 

02.01 FOREWORD 

 

The Division provides descriptive detailed Specifications for areas of Work generally common to 

various other areas of Work described in other Divisions of these Specifications. 

 

Six Items of Work -- namely "Audio/Visual Coverage of Construction Area", "Engineer's Field Office", 

"Furnishing Storm Sewer or Culvert Pipe", "Aggregate Surface Course", "Bituminous Concrete 

Wearing Course", and "Bituminous Surface Treatment (Seal Coating)" -- will only be required if the 

items are listed in the Proposal as Bid Items.  All other items in this Division shall be performed if 

required by the Plans and Specifications, or if made necessary by the Contractor's construction methods 

or operations; and the cost thereof shall be included in the Project, unless the items are specifically listed 

in the Proposal as Bid Items. 

 

All Work in this Division shall be performed in conformance with the following detailed Specifications. 

 

02.02 PRECONSTRUCTION WORK 

 

A. Bonds, Insurance, and Mobilization 

 

"Bonds, Insurance, and Mobilization" is an Item of Work which includes costs associated with its named 

sub-items. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

If listed in the Proposal as a Bid Item, the Lump Sum Amount for this Item as determined by the 

Contractor shall not exceed ten percent (10%) of the Gross Proposal Amount for this Contract.  Any 

costs in excess of this limitation shall be included in the Contract.  The Lump Sum Amount of this Item 

will not be changed due to an increase or a reduction of the Contract Price.   

 

The Contract Lump Sum (LS) Price for "Bonds, Insurance, and Mobilization” will be payment in full for 

furnishing all labor, equipment, and material necessary to provide the complete services described.  

Payment for this Item will be made when 10 percent of the Work is done, as shown on the Engineer's 

Certificate of Payment. 

 

B. Audio/Visual Coverage of Construction Area 

 

The Work under this Item will only be required if this Item is listed in the Proposal as a Bid Item. 

 

The Contractor shall furnish to the Owner two copies of color audio/video recordings of the construction 

site for the purpose of establishing a record of existing conditions prior to construction.  The audio/video 

recording shall be of a professional quality that will clearly log an accurate visual description of existing 

conditions and be indexed by number and street. 

 

Audio/video recording must be of sufficient clarity and quality acceptable to the Engineer for reviewing 

the project site.  To preclude the possibility of tampering or editing, all video recordings must, by 

electronic means, display continuously and simultaneously generated transparent digital information to 
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include the date and time of recording.  The date information shall include the month, day, and year.  The 

time information shall consist of hours, minutes, and seconds. 

 

Audio video coverage shall include all surface features located within the zone of influence of 

construction and shall be supported by appropriate audio description.  Audio description shall be made 

simultaneously with video coverage.  Such coverage shall include, but not be limited to, all existing 

driveways, sidewalks, curbs, ditches, roadways, landscaping, trees, culverts, headwalls, retaining walls, 

buildings (located on both sides of the right-of-way or easement within such zone of influence), and any 

haul routes designated by the Engineer.  Homes and buildings shall be identified visually by street and 

number when visible. 

 

Where conventional wheeled vehicles can be used, the distance from the camera lens to the ground shall 

not be less than 12 feet to insure proper perspective.  Where conventional wheeled vehicles cannot be 

used, the camera coverage shall be obtained by walking or by special conveyance to secure the required 

result.  The rate of speed of the conveyance used during recording shall not exceed 48 feet per minute.  

Panning rates and zoom-in/zoom-out rates shall be controlled sufficiently to ensure clarity of the object 

viewed. 

 

All recording shall be done during times of good visibility or with the use of sufficient artificial lighting. 

 No recording shall be done during periods of visible precipitation, or when more than 10 percent of the 

ground area is covered with snow.  All recording shall be done within a two (2) week period prior to 

placement of materials on the site.  The Contractor shall furnish one (1) copy of the recording to the 

Owner and one (1) copy of the recording to the Engineer one week prior to the date of the 

preconstruction meeting. 

 

The Engineer shall have the authority to reject any recordings which in his judgement do not properly 

indicate the existing conditions in conformance with those Specifications. 

 

The item of work "Audio/Visual Coverage of Construction Area" will be measured by Lump Sum (LS) 

and shall be considered payment in full for all labor, equipment, and material necessary to complete the 

work.   

 

02.03 SURFACE WORK 

 

A. Clearing and Grubbing 

 

Clearing and grubbing in designated areas shown on the Drawings shall consist of the removal and 

disposal of all brush and trees (including stumps and roots), except trees and bushes specifically noted on 

the Drawings or in the Specifications or directed by the Engineer to be saved.  Such trees and bushes to 

be saved shall be protected from damage by the Contractor's operations.  Disposal of brush and trees 

shall be by the Contractor off the site by a method in conformance with existing laws and ordinances of 

the State of Michigan and its governmental subdivisions. 

 

This work includes removal of items including signs, fencing, planter boxes, rock gardens, boulders, 

landscape walls, and stumps (less than 6 inches in diameter) determined to be within the grading limits of 

the Project. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

When listed in the Proposal as a Bid Item, "Clearing and Grubbing" will be paid for as a Lump Sum (LS) 
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Unit.  The Contract Lump Sum Price for "Clearing and Grubbing" will be payment in full for removal 

and disposal of all brush, trees, stumps, and roots from the designated areas as shown in the Drawings, all 

in accordance with the Contract Documents.  This Item shall also include protection of bushes and trees 

to be saved. 

 

B. Tree, Remove (of Sizes Specified) 

 

Trees shall be removed when so indicated on the Drawings or when directed to do so by the Engineer.  

Trees located beyond the limits of excavation shall be saved and protected.  The Work included under 

this Item shall include removal and disposal of the entire tree, including stump and major roots. 

 

Sometimes, the plans will indicate ornamental trees and shrubs that must be temporarily removed, 

planted elsewhere, and then replanted in approximately their original location.  When this is necessary, 

the cost thereof shall be included in the Project.  

 

The cost of removal and disposal of trees less than 6 inches in diameter and removal and disposal of all 

stumps shall be Included in the Project.  The size of trees will be determined by the average diameter of 

the tree trunk, measured to the nearest full inch, at a point 4-1/2 feet above the base of the tree at the 

ground line.  Trees having major limbs lower than 4-1/2 feet from the ground shall be measured at the 

smallest diameter below such limbs. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

When listed in the Proposal as a Bid Item, "Tree, Remove (of Sizes Specified)" will be measured by units 

Each (EA) for the number of such trees required to be removed.  "Tunneling Trees" is not included in 

Work under this Item.  The Contract Unit Price per each will be payment in full for removing each tree 

and disposing of same as described herein. 

 

C. Tunneling Trees 

 

When the Drawings so indicate, or when the Contractor is directed by the Engineer to tunnel under trees, 

the Contractor shall construct the proposed utility in tunnel and shall protect and save that tree from 

damage.   The pay limits for "Tunneling Trees" for each tree tunneled will be one foot in length for every 

one (1) inch in diameter of the tree; however, the pay limit will not be less than 12 feet for any tree.  

 

The size of trees will be determined by the average diameter of the tree trunk, measured to the nearest 

full inch, at a point 4-1/2 feet above the base of the tree at the ground line.  Trees having major limbs 

lower than 4-1/2 feet from the ground shall be measured at the smallest diameter below such limbs. The 

total length of tunnel determined by the above method shall be centered on the trees to be tunneled.  The 

Contractor will be required to insure that at least this length of tunnel per tree is effectively followed. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

When listed in the Proposal as a Bid Item, "Tunneling Trees" will be measured by the length in lineal feet 

(LF) for the total number of feet of tunnel as above determined for this Project.  The Contract Unit Price 

per lineal foot for "Tunneling Trees" will be payment in full for furnishing all labor, equipment, and 

material necessary to construct the tunnel under said trees. 
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D. Dust Control (CaCl) 

 

The Work under this Item consists of furnishing and applying a calcium chloride (CaCl) solution to the 

Project area to control dust.  Calcium chloride (CaCl) in a 35 to 38 percent (5 pounds per gallon) solution 

shall be placed at a rate of 1 gallon per 20 square feet.  Calcium chloride shall meet the requirements of 

ASTM D98.  The Contractor shall arrange for dust control no later than 24 hours after notification by the 

Owner.  The solution shall be applied uniformly by a suitable tank truck distributor.  The Contractor shall 

supply the Inspector with delivery tickets, and the Inspector shall verify the date, location, and amount of 

application shown on the tickets. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

When listed in the Proposal as a Bid Item, "Dust Control (CaCl)" will be measured by the volume in 

1000-gallon-units (TGU) of solution actually applied in accordance with the Contract Documents.  The 

Contract Unit Price per 1000-gallon-unit (TGU) for "Dust Control (CaCl)" will be payment in full for 

furnishing all labor, equipment, and material necessary to complete this Item.  

 

02.04 PROJECT SURFACE RESTORATION 

 

A. General 

 

All Items of Work in this Section 02.04 are describing the Work necessary to restore any type of 

construction damage encountered in the Work.  Although the Contractor shall conduct his operations so 

as to minimize damages, it shall be his responsibility to repair such damage in accordance with repair or 

replacement directions contained herein. 

 

The cost of any or all of the Items in this Section 02.04 shall be Included in the Project unless the specific 

Item affected is listed in the Proposal as a Bid Item.  However, when any such Item is listed in the 

Proposal as a Bid Item to be paid for separately, the basis of measurement for unit payment shall be the 

number of units of that Item actually constructed within the Limits of Measurement.  This Limit of 

Measurement is described as the width determined by the smaller of: 

 

a. The street Right-of-Way width 

 

b. Easement width 

 

c. A width equal to twice the utility's depth as measured from the top of the utility to the surface of the 

ground -- such width being centered on the centerline of the utility.  This width shall be not less than 

16 feet. 

 

The cost of any replacement Items necessary outside the above described Limits of Measurement will not 

be paid for separately but shall be Included in the Project. 

 

B. Seeding and Mulching 

 

All grass areas disturbed by the construction of the Work under this Contract which are not sodded with 

Class A sod shall be restored by Seeding and Mulching as described herein.  Seeding and Mulching shall 

consist of grading the subgrade, furnishing and placing topsoil, preparing the seedbed, furnishing and 

placing fertilizer, seed and mulch, watering, and all other Work necessary to secure a dense, well-rooted, 

living growth of grass. 
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The area to be seeded shall be graded to a smooth even subgrade to an elevation three inches below the 

prepared finished grade. 

 

After approval by the Engineer of the grading of the subgrade as above described, three inches of topsoil 

shall be placed thereon.  After spreading of topsoil to the prepared finished grade, any large clods or 

lumps shall be broken with a pulverizer or other effective means and all foreign matter shall be removed 

and disposed of off the site.  Immediately before fertilizing and seeding, the topsoil shall be brought to a 

friable condition by disking and harrowing to a depth of three inches. 

 

A chemical fertilizer shall be uniformly applied on the prepared topsoil surface at a rate of 80 pounds per 

acre (0.016 pounds per square yard) of 12-12-12 fertilizer. 

 

Immediately after the fertilizer has been placed the grass seed shall be sown.  Seed shall meet MDOT’s 

requirements for THM Turf Loamy to Heavy Seed Mixture, in accordance with Section 816 of the 

MDOT Standard Specifications. 

 

20% Perennial Rye (having a minimum purity of 98% and minimum germination of 90%), 

30% Kentucky Bluegrass (having a minimum purity of 90% and a minimum germination of 75%) 

50% Creeping Red Fescue (having a minimum purity of 98% and a minimum germination of 48%) 

 

Seeds shall not be sown through mulch.  The seed mixture required shall be sown, or resown, at a rate of 

220 pounds per acre with either mechanical drills, broadcast, or hydro-seeder type equipment.  Areas that 

are sown by hydro-seeder or the broadcast method will be visually inspected for uniformity of 

application.  Areas sown by hydro-seeder, or the broadcast method shall be floated and lightly compacted 

to incorporate the seed into the uppermost 1/4 inch of the soil. 

 

Seed shall be sown in the period from April 15 to October 10.  No seed shall be sown outside this period 

unless approved by the Engineer. 

 

Immediately after completion of the seeding operation, the seeded areas shall be mulched.  Mulch shall 

consist of straw spread over the surface to a uniform thickness at a rate or 2 tons per acre (0.83 pounds 

per square yard) or as approved by the Engineer.  Unless otherwise specified, the mulch shall be held in 

place by a spray coating of adhesive material approved by the Engineer or by using a notched disk that 

punches and anchors the mulch material.  The Contractor shall protect all traffic signs, structures, and 

other objects from being marked or disfigured by the adhesive material.  The mulch shall be loose 

enough to allow sunlight to penetrate and air to slowly circulate, but thick enough to shade the ground, 

reduce the rate of water evaporation, and prevent or reduce water and wind erosion.  Mulch that has 

become displaced shall be replaced at the Contractor's expense. 

 

During the period from June 1 to November 1, all areas seeded shall be watered as necessary until the 

grass has been established. 

 

It shall be the responsibility of the Contractor to obtain a final result that will provide a well rooted 

growth, resistant to normal washing and drought.  Should the first attempt at seeding fail to produce the 

required result, the Contractor will be responsible for repeating the necessary operations to produce the 

designed results, at no additional cost to the Owner. 

 

The cost of all Work under this Item shall be Included in the Project unless shown in the Proposal as a 

Bid Item.  When shown in the Proposal as a Bid Item, "Seeding and Mulching" will be measured by area 

in Square Yards (SY) in place for the number of square yards of seeding and mulching actually installed 
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within the Limits of Measurement as described in this Section (02.04.01) of the Specifications. The 

Contract Unit Price per square yard for "Seeding and Mulching" will be payment in full for furnishing all 

labor, equipment, and material required to perform all the Work described in this subsection. 

 

C. Class "A" Sodding 

 

In areas where existing lawn areas (defined as those areas that are maintained and mowed or cut as 

lawns, regardless of the existing kind of grass) are disturbed, the Contractor shall sod the disturbed areas 

as well as other areas where required by the Specifications or Drawings, or as directed by the Engineer.  

This Work shall consist of furnishing and placing approved viable Class "A" Sod on topsoil, and shall 

also include preparation of the subgrade, furnishing and placing topsoil, fertilizing, excavation and 

disposal of surplus material, watering the sod as necessary, and all Incidental Work. 

 

The area to be sodded shall be excavated to the proper cross section to take into consideration the 

placement of the topsoil and the thickness of the sod.  The area shall then be made smooth, uniform, and 

parallel to the finished grade.  Fill areas must be compacted enough to prevent uneven settlement.  Cut 

areas must be loosened, if needed, to allow for root penetration.  The tops and bottoms of all slopes shall 

be rounded to blend into the natural ground or adjacent areas.  All debris including roots, stones, and 

loose clods of earth shall be removed.  The smoothness of the surface finish shall be established with a 

template or stringline.  Topsoil shall be placed on the prepared foundation to a depth of 3 inches.  

Fertilizer shall be applied on the prepared surface at the rate of 60 pounds per acre (0.012 lbs per square 

yard) of 12-12-12, or equivalent. 

 

Immediately before placing the sod, the prepared topsoil shall be loosened to a depth of 1 inch and 

thoroughly dampened.  Sod shall not be permitted to dry out and shall be laid within 24 hours after 

cutting.  The sod shall be carefully placed by hand in rows at right angles to the slopes, commencing at 

the base of the area to be sodded and working upward.  Pitchforks shall not be used to handle sod and 

dumping from vehicles will not be permitted.  Edge of sodded areas shall extend at least 2 inches into the 

ground or ditch bottom.   

 

The transverse joints of sod strips shall be broken, and the sod carefully laid to produce tight joints. 

When the sod may be displaced by sodding operations, the workmen shall work from ladders or planks.  

The sod shall be firmly compacted by tamping or rolling (immediately after it is placed) to a smooth, 

even surface. 

 

The Contractor shall water the sod immediately after placing it, and thereafter at 3-day intervals (or as 

needed) until the sod is rooted in the topsoil. 

 

Sodding may have to be suspended during a drought when directed by the Engineer. 

 

Sod that washes out for reasons attributable to the Contractor's activities or his failure to take proper 

precautions shall be replaced at the Contractor's expense. 

 

Sod installed shall be a densely rooted bluegrass or other approved perennial grasses, free from weeds.  

Merion bluegrass will not be acceptable in excess of 20 percent of a blend or mixture unless the lawn 

being replaced was entirely Merion bluegrass.  The sod shall be cut to a uniform thickness of not less 

than 1/2 inch, nor more than 2 inches, and have an area of not less than 1/2 square yard per piece. 

 

On slopes steeper than 1 vertical to 3 horizontal, or in areas such as ditch bottoms where high velocity 

flows are likely, the sod shall be pegged with wooden pegs or anchored with commercial netting.  The 

pegs shall be spaced not over 2 feet apart in any direction and shall be driven flush with the surface of the 
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sod.  Pegs shall be made of sound wood, at least 8 inches long, and shall have a cross-sectional area of 

approximately 0.75 square inches.  In lighter soils, longer pegs may be required. 

 

If the initial sodding operation does not result in a rooted and living lawn area, the non-living sod shall be 

removed and replaced with viable sod until the sodded lawn area becomes rooted and living. 

 

The cost of all Work described in this Item shall be Included in the Project unless shown in the Proposal 

as a Bid Item. 

 

When listed in the Proposal as a Bid Item, "Class "A" Sodding" will be measured by area in Square 

Yards (SY) in place for the number of square yards of sod actually installed within Limits of 

Measurement as described in Section 02.04.01.  The Contract Unit Price per Square Yard for "Class "A" 

Sodding" will be payment in full for furnishing all labor, equipment, and material necessary to furnish 

and place sod, including the preparation of the foundation material, topsoil, water, fertilizer, final 

cleanup, resodding, and all other Incidental Work. 

 

D. Tree Replacement 

 

Where indicated on the plans or when ordered by the Engineer, the Contractor shall furnish, plant, and 

maintain trees as a replacement for those trees removed during the Contractor's operations.  The 

Contractor shall submit to the Engineer, in advance of delivery of stock, complete information 

concerning the sources of all plant materials, so inspection of the stock can be arranged.  The Owner or 

his Agent reserves the right to select, inspect, or reject all trees in the nursery row, at the job site, or after 

planting.  All trees furnished shall be nursery stock certified to be of the type and name specified, as 

established in the current edition of Standardized Plant Names published by the American Joint 

Committee on Horticultural Nomenclature.  Stock shall be clearly labeled as to species and variety giving 

both the common name and scientific names of the trees.  All stock shall be well formed, and the trunks 

shall be uniform and straight.  All stock shall qualify under the AAN Horticultural Standards of the 

current USA Standard for Nursery Stock, ANSI Specification Z60.1. 

 

The selection and planting of trees shall be performed in strict conformance with SHD Specification 

Sections 6.50 and 8.21 including all Specifications for watering, bracing, cultivating, and establishing 

plantings.  The use of collected stock or local stock will not be permitted. 

 

The cost of all Work under this Item shall be Included in the Project unless listed in the Proposal as a Bid 

Item. 

 

When listed in the Proposal as a Bid Item, "Tree Replacement" will be measured by units each (EA) for 

the particular type, size, and species of tree listed in the Proposal and actually placed in accordance with 

the conditions of this Contract Document.  The Contract Unit Price per Each for "Tree Replacement" will 

be payment in full for furnishing all labor, equipment, and material necessary to furnish, plant and 

maintain (until established) trees of the types specified. 

 

END OF DIVISION 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
EROSION CONTROL, INLET PROTECTION, FABRIC DROP 

 
COS:DMG 1 of 2 APPR:TWK:CP:03-11-20 

FHWA:APPR:03-13-20 
 

a. Description.  This work consists of furnishing and installing acceptable alternatives to 
inlet protection devices (devices) listed in the Soil Erosion and Sedimentation Control Manual 
when the pay item Erosion Control, Inlet Protection, Fabric Drop is included in the contract. 
 
This work consists of furnishing, installing, maintaining, disposing of collected material and 
removing devices at the locations shown on the plans or as directed by the Engineer. 
 

b. Materials.  The following devices are approved for use as acceptable alternatives: 
 

1. Siltsack Type B, Regular Flow, by ACF Environmental, Inc. 
 

2. Inlet Pro Sediment Bag, Standard Flow, with optional foam deflector by Hanes Geo 
Components. 

 
3. Dandy Curb Bag, Dandy Bag, Dandy Curb Sack, Dandy Sack, or Dandy Pop by Dandy 

Products, Inc. 
 

4. Basin Bag, Regular Flow by CSI Geoturf. 
 

5. Flexstorm Catch-It and Flexstorm Pure used with filter bag types FX, FX+, FXO, PC, 
PC+ or IL. 

 
Ensure provided devices are sized appropriately for the drainage structures in which they will be 
installed. 
 

c. Construction.  Install, maintain and remove the devices in accordance with the 
manufacturer’s guidelines.  Remove material collected by the devices in accordance with the 
manufacturer’s guidelines or as directed by the Engineer. 
 
Dispose of collected material in accordance with subsection 205.03.P of the Standard 
Specifications for Construction.  Those devices that are no longer needed and have been 
removed may be reused elsewhere on the project as approved by the Engineer. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Erosion Control, Inlet Protection, Fabric Drop ............................................................ Each 
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Erosion Control, Inlet Protection, Fabric Drop will be paid for as one each for each time the 
alternate device listed herein is installed, maintained, and removed at a separate location within 
the project limits. 



20SP-501A-01 

 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
SAMPLING ASPHALT BINDER ON LOCAL AGENCY PROJECTS 

 
CFS:TRC 1 of 1 APPR:JWB:KPK:02-19-20 

FHWA:APPR:02-19-20 
 

a. Description.  This work consists of the Contractor taking samples of the asphalt binder 
and delivering the samples to the Engineer prior to incorporation into the hot mix asphalt mixture. 
 

b. Materials.  For informational purposes, original samples of asphalt binder will be taken by 
the Contractor and delivered to the Engineer prior to incorporation into the mixture.  The frequency 
of sampling will be determined by the Engineer. 
 
The Contractor must certify in writing that the materials used in the HMA mixture are from the 
same source as the materials used in developing the HMA mixture design and the bond coat is 
from an approved supplier as stated in the Material Quality Assurance Procedures Manual. 
 

c. Construction.  None specified. 
 

d. Measurement and Payment.  The cost of obtaining and delivering the samples to the 
Engineer will be included in the hot mix asphalt (HMA) pay items in the contract. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
RECYCLED HOT MIX ASPHALT MIXTURE ON LOCAL AGENCY PROJECTS 

 
CFS:KPK 1 of 2 APPR:JWB:CJB:02-26-20 

FHWA:APPR:03-02-20 
 
Add the following subsection to subsection 501.02.A.2 of the Standard Specifications for 
Construction. 
 

c. Reclaimed Asphalt Pavement (RAP) and Binder Grade Selection.  The method for 
determining the binder grade in HMA mixtures incorporating RAP is divided into three 
categories designated Tier 1, Tier 2 and Tier 3.  Each tier has a range of percentages that 
represent the contribution of the RAP binder toward the total binder, by weight.  The tiers 
identified below apply to HMA mixtures with the following exception: Superpave mixture 
types EML, EML High Stress, EMH, EMH High Stress, and EH, EH High Stress used as 
leveling or top course must be limited to a maximum of 27 percent RAP binder by weight 
of the total binder in the mixture. 

 
Recycled materials may be used as a substitute for a portion of the new materials required 
to produce HMA mixtures in accordance with contract. 

 
● Tier 1 (0% to 17% RAP binder by weight of the total binder in the mixture).  No 

binder grade adjustment is made to compensate for the stiffness of the asphalt binder 
in RAP. 

 
● Tier 2 (18% to 27% RAP binder by weight of the total binder in the mixture).  For 

all mixtures no binder grade change will occur in Tier 2 for all shoulder and temporary 
road mixtures. 

 
Ensure the required asphalt binder grade is at least one grade lower for the low 
temperature than the design binder grade required for the specified project mixture 
type.  Lowering the high temperature of the binder one grade is optional.  For example, 
if the design binder grade for the mixture type is PG 58-22, the required grade for the 
binder in the HMA mixture containing RAP would be a PG 52-28 or a PG 58-28. 

 
For Marshall Mixes, no binder grade change will be required when Average Daily 
Traffic (ADT) is above 7000 or Commercial Average Daily Traffic (CADT) is above 
700.  No binder grade change will occur for EL mixtures used as leveling or top course. 

 
The asphalt binder grade can also be selected using a blending chart for high and low 
temperatures.  Supply the blending chart and the RAP test data used in determining 
the binder selection according to AASHTO M323. 

 
● Tier 3 (≥ 28% RAP binder by weight of the total binder in the mixture).  The binder 

grade for the asphalt binder is selected using a blending chart for high and low 
temperatures per AASHTO M323.  Supply the blending chart and the RAP test data 
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used in determining the binder selection. 



20SP-501G-01 

 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
MARSHALL HOT MIX ASPHALT MIXTURE 

 
CFS:JWB 1 of 2 APPR:KPK:CJB:03-04-20 

FHWA:APPR:03-13-20 
 

a. Description.  This work consists of furnishing a hot mix asphalt (HMA) mixture, designed 
using Marshall Mixture Design Methods, in accordance with the standard specifications except 
as modified by this special provision. 
 

b. Mix Design.  Submit the mix design for evaluation in accordance with the Department’s 
HMA Production Manual.  Use a 50 blow Marshall hammer when compacting mixtures for 
developing Marshall mix designs. 
 

c. Recycled Mixtures.  Substituting reclaimed asphalt pavement (RAP) for a portion of the 
new material required to produce the HMA mixture is allowed provided that the mixture is 
designed and produced to meet all criteria specified herein, unless otherwise prohibited.  Ensure 
RAP materials are in accordance with the standard specifications. 
 

d. Materials.  Table 1 provides the mix design criteria and volumetric properties.  Table 2 
provides the required aggregate properties.  Use aggregates of the highest quality available to 
meet the minimum specifications.  Use the mixture designation number shown in the pay item 
name when determining mix design properties from Tables 1 and 2. 
 

e. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

HMA, (type) .................................................................................................................Ton 
 

Table 1:  Mix Design Criteria and Volumetric Properties 

 
Mixture No. 

2C 3C 4C 13A 36A 

Target Air Void, % (a) 3.00 4.00 4.00 4.00 4.00 

VMA (min) (b) 11.00 13.00 14.00 14.00 15.00 

VFA 65-78 65-78 65-78 65-78 65-78 

Fines to Binder Ratio (max) (c) 1.2 1.2 1.2 1.2 1.2 

Flow (0.01 inch) 8-16 8-16 8-16 8-16 8-16 

Stability (min), lbs 1200 1200 1200 900 900 



20SP-501G-01 
CFS:JWB 2 of 2 03-04-20 

 

a. Lower target air voids by 1.00% if used in a separate shoulder paving operation.  Consider reducing 
air void targets to 3.00% for lower traffic volume roadways when designing 13A and 36A mixtures for 
local agency use. 

b. VMA calculated using Gsb of the combined aggregates. 
c. Ratio of the weight of aggregate passing the No. 200 sieve to total asphalt binder content by weight; 

including fines and binder contributed by RAP. 

 
 

Table 2:  Aggregate Properties 

 
Mixture No. 

2C 3C 4C 13A 36A 

 Percent Passing Indicated Sieve or Property Limit 

1½ inch 100     

1 inch 91-100 100    

3/4 inch 90 max. 91-100 100 100  

1/2 inch 78 max. 90 max. 91-100 75-95 100 

3/8 inch 70 max. 77 max. 90 max. 60-90 92-100 

No. 4 52 max. 57 max. 67 max. 45-80 65-90 

No. 8 15-40 15-45 15-52 30-65 55-75 

No. 16 30 max. 33 max. 37 max. 20-50  

No. 30 22 max. 25 max. 27 max. 15-40 25-45 

No. 50 17 max. 19 max. 20 max. 10-25  

No. 100 15 max. 15 max. 15 max. 5-15  

No. 200 3-6 3-6 3-6 3-6 3-10 

Crushed (min), % (MTM 117) 90 90 90 25 60 

Soft Particle (max), % (a) 12.0 12.0 8.0 8.0 8.0 

Angularity Index (min) (b) 4.0 4.0 4.0 2.5 3.0 

L.A. Abrasion (max),  % loss (c) 40 40 40 40 40 

Sand Ratio (max) (d) - - - 50 50 

a. The sum of the shale, siltstone, structurally weak, and clay-ironstone particles must not exceed 8.0 
percent for aggregates used in top course.  The sum of the shale, siltstone, structurally weak, and clay-
ironstone particles must not exceed 12.0 percent for aggregates used in base and leveling courses. 

b. The fine aggregate angularity of blended aggregates, determined by MTM 118, must meet the minimum 
requirement.  In mixtures containing RAP, the required minimum fine aggregate angularity must be met 
by the virgin material.  NAA fine aggregate angularity must be reported for information only and must 
include the fine material contributed by RAP if present in the mixture. 

c. Los Angeles abrasion maximum loss must be met for the composite mixture, however, each individual 
aggregate must be less than 50 

d. Sand ratio for 13A and 36A no more than 50% of the material passing the No. 4 sieve is allowed to 
pass the No. 30 Sieve. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
ACCEPTANCE OF HOT MIX ASPHALT MIXTURE ON LOCAL AGENCY PROJECTS 
 
CFS:KPK 1 of 7 APPR:CJB:JWB:02-26-20 

FHWA:APPR:03-13-20 
 

a. Description.  This special provision provides sampling and testing requirements for local 
agency projects using the roller method and the nuclear density gauge testing.  Provide the hot 
mix asphalt (HMA) mixture in accordance with the requirements of the standard specifications, 
except where modified herein. 
 

b. Materials.  Provide aggregates, mineral filler (if required), and asphalt binder to produce 
a mixture proportioned within the master gradation limits shown in the contract, and meeting the 
uniformity tolerance limits in Table 1. 
 

Table 1:  Uniformity Tolerance Limits for HMA Mixtures 

Parameter Top and Leveling Course Base Course 

Number Description Range 1 (a) Range 2 Range 1 (a) Range 2 

1 % Binder Content -0.30 to +0.40 ±0.50 -0.30 to +0.40 ±0.50 

2 %
 

P
a
s
s
in

g
 

# 8 and Larger Sieves ±5.0 ±8.0 ±7.0 ±9.0 

# 30 Sieve ±4.0 ±6.0 ±6.0 ±9.0 

# 200 Sieve ±1.0 ±2.0 ±2.0 ±3.0 

3 Crushed Particle Content (b) Below 10% Below 15% Below 10% Below 15% 

a. This range allows for normal mixture and testing variations.  The mixture must be proportioned to 
test as closely as possible to the Job-Mix-Formula (JMF). 

b. Deviation from JMF. 

 
 
Parameter number 2 as shown in Table 1 is aggregate gradation.  Each sieve will be evaluated 
on one of the three gradation tolerance categories.  If more than one sieve is exceeding Range 1 
or Range 2 tolerances, only the one with the largest exceedance will be counted as the gradation 
parameter. 
 
The master gradation should be maintained throughout production; however, price adjustments 
will be based on Table 1.  Aggregates which are to be used in plant-mixed HMA mixtures must 
not contain topsoil, clay, or loam. 
 

c. Construction.  Submit a Mix Design and a JMF to the Engineer.  Do not begin production 
and placement of the HMA until receipt of the Engineer’s approval of the JMF.  Maintain the binder 
content, aggregate gradation, and the crushed particle content of the HMA mixture within the 
Range 1 uniformity tolerance limits in Table 1.  For mixtures meeting the definition of top or 
leveling course, field regress air void content to 3.5 percent with liquid asphalt cement unless 
specified otherwise on HMA application estimate.  For mixtures meeting the definition of base 
course, field regress air void content to 3.0 percent with liquid asphalt cement unless specified 
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otherwise on HMA application estimate. 
 
Ensure all persons performing Quality Control (QC) and Quality Assurance (QA) HMA field 
sampling are “Local Agency HMA Sampling Qualified” samplers.  At the pre-production or 
preconstruction meeting, the Engineer will determine the method of sampling to be used.  Ensure 
all sampling is done in accordance with MTM 313 (Sampling HMA Paving Mixtures) or MTM 324 
(Sampling HMA Paving Mixtures Behind the Paver).  Samples are to be taken from separate 
hauling loads. 
 
For production/mainline type paving, obtain a minimum of two samples, each being 20,000 grams, 
each day of production, for each mix type.  The Engineer will sample and maintain possession of 
the sample.  Sampling from the paver hopper is prohibited.  Each sample will be divided into two 
10,000 gram parts with one part being for initial testing and the other part being held for possible 
dispute resolution testing.  Obtain a minimum of three samples for each mix type regardless of 
the number of days of production. 
 
Obtain samples that are representative of the day’s paving.  Sample collection is to be spaced 
throughout the planned tonnage.  One sample will be obtained in the first half of the tonnage and 
the second sample will be obtained in the second half of the tonnage.  If planned paving is reduced 
or suspended, when paving resumes, the remaining sampling must be representative of the 
original intended sampling timing. 
 
Ensure all persons performing testing are Bit Level One certified or Bit QA/QC Technician 
certified. 
 
Ensure daily test samples are obtained, except, if the first test results show that the HMA mixture 
is in specification, the Engineer has the option of not testing additional samples from that day. 
 
At the pre-production or preconstruction meeting, the Engineer and Contractor will collectively 
determine the test method for measuring asphalt content (AC) using MTM 319 (Determination of 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method) or MTM 325 (Quantitative 
Extraction of Bitumen from HMA Paving Mixtures).  Back calculation will not be allowed for 
determining asphalt content. 
 
Ensure all labs performing local agency acceptance testing are qualified labs per the HMA 
Production Manual and the Michigan Quality Assurance Procedures Manual, and participate in 
the MDOT round robin process, or they must be AASHTO Materials Reference Laboratory 
(AMRL) accredited for AASHTO T30 or T27, and AASHTO T164 or T308.  Ensure on non-National 
Highway System (NHS) routes, Contractor labs are made available, and may be used, but they 
must be qualified labs as previously stated.  Contractor labs may not be used on NHS routes.  
Material acceptance testing will be completed by the Engineer within 14 calendar days, except 
holidays and Sundays, for projects with less than 5,000 tons (plan quantity) of HMA and within 7 
calendars days, except holidays and Sundays, for projects with 5,000 tons (plan quantity) or more 
of HMA, after the Engineer has obtained the samples.  QA test results will be provided to the 
Contractor after the Engineer receives the QC test results.  Failure on the part of the Engineer or 
the laboratory to provide QA test results within the specified time frame does not relieve the 
Contractor of their responsibility to provide an asphalt mix within specifications. 
 
The correlation procedure for ignition oven will be established as follows.  Asphalt binder content 
based on ignition method from MTM 319.  Gradation (ASTM D5444) and Crushed particle content 
(MTM 117) based on aggregate from MTM 319.  The incineration temperature will be established 
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at the pre-production meeting.  The Contractor will provide a laboratory mixture sample to the 
acceptance laboratory to establish the correction factor for each mix.  Ensure this sample is 
provided to the Engineer a minimum of 14 calendar days prior to production. 
 
For production/mainline type paving, the mixture may be accepted by visual inspection up to a 
quantity of 500 tons per mixture type, per project (not per day).  For non-production type paving 
defined as driveways, approaches, and patching, visual inspection may be allowed regardless of 
the tonnage. 
 
The mixture will be considered out-of-specification, as determined by the acceptance tests, if for 
any one mixture, two consecutive tests per parameter, (for Parameter 2, two consecutive 
aggregate gradations on one sieve) are outside Range 1 or Range 2 tolerance limits.  If a 
parameter is outside of Range 1 tolerance limits and the second consecutive test shows that the 
parameter is outside of Range 2, then it will be considered to be a Range 1 out-of-specification.  
Consecutive refers to the production order and not necessarily the testing order.  Out-of-
specification mixtures are subject to a price adjustment per the Measurement and Payment 
section of this special provision. 
 
Contractor operations will be suspended when the mixture is determined to be out-of-
specification, but contract time will continue to run.  The Engineer may issue a Notice of Non-
Compliance with Contract Requirements (Form 1165), if the Contractor has not suspended 
operations and taken corrective action.  Submit a revised JMF or proposed alterations to the plant 
and/or materials to achieve the JMF to the Engineer.  Effects on the Aggregate Wear Index (AWI) 
and mix design properties will be taken into consideration.  Production and placement cannot 
resume until receipt of the Engineer’s approval to proceed. 
 
Pavement in-place density will be measured using one of two approved methods.  The method 
used for measuring in-place density will be agreed upon at a pre-production or preconstruction 
meeting. 
 
Pavement in-place density tests will be completed by the Engineer during paving operations and 
prior to traffic staging changes.  Pavement in-place density acceptance testing will be completed 
by the Engineer prior to paving of subsequent lifts and being open to traffic. 
 
Option 1 - Direct Density Method 
 
Use of a nuclear density gauge requires measuring the pavement density using the Gmm from 
the JMF for the density control target.  The required in-place density of the HMA mixture must be 
92.0 to 98.0 percent of the density control target.  Nuclear density testing and frequency will be 
in accordance with the MDOT Density Testing and Inspection Manual. 
 
Option 2 - Roller Method 
 
The Engineer may use the Roller Method with a nuclear or non-nuclear density gauge to 
document achieving optimal density as discussed below. 
 
Use of the density gauge requires establishing a rolling pattern that will achieve the required in-
place density.  The Engineer will measure pavement density with a density gauge using the Gmm 
from the JMF for the density control target. 
 
Use of the Roller Method requires developing and establishing density frequency curves, and 
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meeting the requirements of Table 2.  A density frequency curve is defined as the measurement 
and documentation of each pass of the finished roller until the in-place density results indicate a 
decrease in value.  The previous recording will be deemed the optimal density.  The Contractor 
is responsible for establishing and documenting an initial or QC rolling pattern that achieves the 
optimal in-place density.  When the density frequency curve is used, the Engineer will run and 
document the density frequency curve for each half day of production to determine the number of 
passes to achieve the maximum density.  Table 5, located at the end of this special provision, can 
be used as an aid in developing the density frequency curve.  The Engineer will perform density 
tests using an approved nuclear or non-nuclear gauge per the manufacturer’s recommended 
procedures. 
 

Table 2:  Minimum Number of Rollers Recommended Based on Placement Rate 

Average Laydown Rate, 
Square Yards per Hour 

Number of Rollers Required (a) 

Compaction Finish 

Less than 600 1 1 (b) 

601 - 1200 1 1 

1201 - 2400 2 1 

2401 - 3600 3 1 

3601 and More 4 1 
a. Number of rollers may increase based on density frequency curve. 
b. The compaction roller may be used as the finish roller also. 

 
 

After placement, roll the HMA mixture as soon after placement as the roller is able to bear without 
undue displacement or cracking.  Start rolling longitudinally at the sides of the lanes and proceed 
toward the center of the pavement, overlapping on successive trips by at least half the width of 
the drum.  Ensure each required roller is 8 tons minimum in weight unless otherwise approved by 
the Engineer. 
 
Ensure the initial breakdown roller is capable of vibratory compaction and is a maximum of 500 
feet behind the paving operations.  The maximum allowable speed of each roller is 3 miles per 
hour (mph) or 4.5 feet per second.  Ensure all compaction rollers complete a minimum of two 
complete rolling cycles prior to the mat temperature cooling to 180 degrees Fahrenheit (F).  
Continue finish rolling until all roller marks are eliminated and no further compaction is possible.  
The Engineer will verify and document that the roller pattern has been adhered to.  The Engineer 
can stop production when the roller pattern is not adhered to. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for using applicable pay items as described in subsection 501.04 of the Standard 
Specifications for Construction, or the contract, except as modified below. 
 
Base Price.  Price established by the Department to be used in calculating incentives and 
adjustments to pay items and shown in the contract. 
 
If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture 
parameter exceeds the Range 1, but not the Range 2, tolerance limits, that mixture parameter 
will be subject to a 10 percent penalty.  The 10 percent penalty will be assessed based on the 
acceptance tests only unless the Contractor requests that the 10,000 gram sample part retained 
for possible dispute resolution testing be tested.  The Contractor has 4 calendar days from receipt 
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of the acceptance test results to notify the Engineer, in writing, that dispute resolution testing is 
requested.  The Contractors QC test results for the corresponding QA test results must result in 
an overall payment greater than QA test results otherwise the QA tests will not be allowed to be 
disputed.  The Engineer has 4 calendar days to send the dispute resolution sample to the lab 
once dispute resolution testing is requested.  The dispute resolution sample will be sent to an 
independent lab selected by the Local Agency, and the resultant dispute test results will be used 
to determine the penalty per parameter, if any.  Ensure the independent lab is a MDOT QA/QC 
qualified lab or an AMRL HMA qualified lab.  The independent lab must not have conflicts of 
interest with the Contractor or Local Agency.  If the dispute testing results show that the mixture 
parameter is out-of-specification, the Contractor will pay for the cost of the dispute resolution 
testing and the contract base price for the material will be adjusted, based on all test result 
parameters from the dispute tests, as shown in Table 3 and Table 4.  If the dispute test results do 
not confirm the mixture parameter is out-of-specification, then the Local Agency will pay for the 
cost of the dispute resolution testing and no price adjustment is required. 
 
If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture 
parameter exceeds the Range 2 tolerance limits, the 10,000 gram sample part retained for 
possible dispute resolution testing will be sent, within 4 calendar days, to the MDOT Central 
Laboratory for further testing.  The MDOT Central Laboratory’s test results will be used to 
determine the penalty per mixture parameter, if any.  If the MDOT Central Laboratory’s results do 
not confirm the mixture parameter is out-of-specification, then no price adjustment is required.  If 
the MDOT Central Laboratory’s results show that the mixture is out-of-specification and the 
Engineer approves leaving the out-of-specification mixture in place, the contract base price for 
the material will be adjusted, based on all parameters, as shown in Table 3 and Table 4. 
 
In the case that the Contractor disputes the results of the test of the second sample obtained for 
a particular day of production, the test turn-around time frames given would apply to the second 
test and there would be no time frame on the first test. 
 
The laboratory (MDOT Central Laboratory or independent lab) will complete all Dispute 
Resolution testing and return test results to the Engineer, who will provide them to the Contractor, 
within 13 calendar days upon receiving the Dispute Resolution samples. 
 
In all cases, when penalties are assessed, the penalty applies to each parameter, up to two 
parameters, that is out of specification. 
 

Table 3:  Penalty Per Parameter 
Mixture Parameter out-

of-Specification per 
Acceptance Tests 

Mixture Parameter out-of-
Specification per Dispute Resolution 

Test Lab 
Price Adjustment per Parameter 

No N/A None 

Yes 

No None 

Yes 

Outside Range 1 but not Range 2: 
decrease by 10% 

Outside Range 2:  decrease by 25% 

 
 
The quantity of material receiving a price adjustment is defined as the material produced from the 
time the first out-of-specification sample was taken until the time the sample leading to the first 
in-specification test was taken. 
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Each parameter of Table 1 is evaluated with the total price adjustment applied to the contract 
base price based on a sum of the two parameter penalties resulting in the highest total price 
adjustment as per Table 4.  For example, if three parameters are out-of-specification, with two 
parameters outside Range 1 of Table 1 tolerance limits, but within Range 2 of Table 1 limits and 
one parameter outside of Range 2 of Table 1 tolerance limits and the Engineer approves leaving 
the mixture in place, the total price adjustment for that quantity of material is 35 percent. 
 

Table 4:  Calculating Total Price Adjustment 

Cost Adjustment as a Sum of the Two Highest Parameter Penalties 

Number of Parameters 
Out-of-Specification 

Range(s) Outside of Tolerance 
Limits of Table 1 per Parameter 

Total Price Adjustment 

One 
Range 1 10% 

Range 2 25% 

Two 

Range 1 and Range 1 20% 

Range 1 and Range 2 35% 

Range 2 and Range 2 50% 

Three 

Range 1, Range 1 and Range 1 20% 

Range 1, Range 1 and Range 2 35% 

Range 1, Range 2 and Range 2 50% 

Range 2, Range 2 and Range 2 50% 
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Table 5:  Density Frequency Curve Development 
 
Tested by: ____________________________________ Date/Time:  ________________________ 
 

Route/Location: Air Temp: 
Control Section/Job Number: Weather: 
Mix Type: Tonnage: Gauge: 
Producer: Depth: Gmm: 

 
Roller #1 Type: 

Pass No. Density Temperature Comments 
1    
2    
3    
4    
5    
6    
7    
8    

Optimum    
 
Roller #2 Type: 

Pass No. Density Temperature Comments 
1    
2    
3    
4    
5    
6    
7    
8    

Optimum    
 
Roller #3 Type: 

Pass No. Density Temperature Comments 
1    
2    
3    
4    
5    
6    
7    
8    

Optimum    
 
Summary:  __________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 









INGHAM COUNTY ROAD DEPARTMENT 
 
 

NOTICE TO BIDDERS 
COORDINATION CLAUSE 

 
ICRD:DJT 1 of 2 12-04-2023 
MD23001  Meridian 2024 LRP 
 

a. Description.  In addition to the public and private utility companies listed in the 
Utility Coordination Clause, the private entities and/or public agencies listed below may 
be performing work within the construction influence area during the progress of the 
project.  Coordinate work schedules, construction activities, and traffic control with the 
entities listed below.  The work to be performed will include, but not be limited to the 
following: 
 

Project:  Contact: 
Ingham County Road Department 
Preventative Maintenance (PM) 

Work: 
Cornell Road, Greenman St, 

Buckthorn Dr, Cypress St, Harvey 
St, Pepper Ridge Dr, Martinus St 

(Patching, Chip Seal) 

Andrew Dunn 
Director of Operations, 

(517) 719-1371 
adunn@ingham.org 

 

Ingham County Road Department 
Tree Trimming Work 

Andrew Dunn 
Director of Operations, 

(517) 719-1371 
adunn@ingham.org 

 
Meridian Charter Township 
2024 Local Road Program 

(Mill/Overlay) 

Nyal Nunn 
Project Engineer 
(517) 316-6935 

nunn@meridian.mi.us 
 

Contractor T.B.D 
Meridian Charter Township 

Curb and Gutter Replacements 
Nyal Nunn 

Project Engineer 
(517) 316-6935 

nunn@meridian.mi.us 
 

Contractor T.B.D 
Meridian Charter Township 

Residential Sanitary Sewer Lateral 
Replacements 

Nyal Nunn 
Project Engineer 
(517) 316-6935 

nunn@meridian.mi.us 
 

Contractor T.B.D 
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Provide at least 5 business day advance notice, access and accommodation for the 
above entities to perform the work for removal or relocation of permanent signing.  Provide 
at least 3 work day notice prior to scheduling of other work listed above.  Provide 
additional advance notice for contracted work that requires staking, layout or prerequisite 
work by the agency listed. 
 

Contractor delay claims, resulting from a coordinated work, will be determined based 
upon Section 108.09 of the Michigan Department of Transportation 2020 Standard 
Specifications for Construction. 



   

                       
       

 
 

PROJECT MANUAL 
 
 

 
 
 
 

Appendix D 
 
 

Soil Boring Logs 
  











































































AutoCAD SHX Text
BUTYL ROPE

AutoCAD SHX Text
MORTAR

AutoCAD SHX Text
DETAIL ONE

AutoCAD SHX Text
STRUCTURE COVER EDGE - ELEVATION VIEW FLANGE BELOW BOTTOM OF PAVEMENT

AutoCAD SHX Text
EXISTING STRUCTURE

AutoCAD SHX Text
STRUCTURE COVER EDGE - ELEVATION VIEW FLANGE ABOVE BOTTOM OF PAVEMENT

AutoCAD SHX Text
EXISTING OR PROPOSED LEVELING COURSE

AutoCAD SHX Text
PROPOSED TOP COURSE

AutoCAD SHX Text
DETAIL TWO

AutoCAD SHX Text
COMPACTED AGGREGATE BASE (TYPICAL)

AutoCAD SHX Text
CONCRETE ADJUSMENT RINGS (TYPICAL)

AutoCAD SHX Text
BUTYL ROPE

AutoCAD SHX Text
MORTAR

AutoCAD SHX Text
EXISTING STRUCTURE

AutoCAD SHX Text
EXISTING OR PROPOSED LEVELING COURSE

AutoCAD SHX Text
PROPOSED TOP COURSE

AutoCAD SHX Text
HAND PATCHING OR CONCRETE PER PLANS 

AutoCAD SHX Text
COMPACTED AGGREGATE BASE (TYPICAL)

AutoCAD SHX Text
CONCRETE ADJUSMENT RINGS (TYPICAL)

AutoCAD SHX Text
HAND PATCHING OR CONCRETE PER PLANS 



AutoCAD SHX Text
PROPOSED CONCRETE, GRADE 3500 (TYPICAL)

AutoCAD SHX Text
PROPOSED CONCRETE, GRADE 3500 (TYPICAL)

AutoCAD SHX Text
BUTYL ROPE (SEE SPECIAL DETAIL)

AutoCAD SHX Text
MORTAR

AutoCAD SHX Text
PAVEMENT AREA - ELEVATION VIEW FLANGE BELOW BOTTOM OF PAVEMENT

AutoCAD SHX Text
EXISTING STRUCTURE

AutoCAD SHX Text
LANE TIES, EPOXY ANCHORED  (IF APPLICABLE)

AutoCAD SHX Text
EXISTING OR PROPOSED LEVELING COURSE

AutoCAD SHX Text
PROPOSED TOP COURSE

AutoCAD SHX Text
CIRCULAR, #5, EPOXY  COATED REBAR

AutoCAD SHX Text
SEAL WITH HOT POUR JOINT SEALANT. MDOT JOINT DETAIL D, STANDARD PLAN R-41

AutoCAD SHX Text
PROPOSED CONCRETE, GRADE 3500 (TYPICAL)

AutoCAD SHX Text
EXISTING CONCRETE PAVEMENT (IF APPLICABLE)

AutoCAD SHX Text
COMPACTED AGGREGATE BASE (TYPICAL)

AutoCAD SHX Text
CONCRETE ADJUSMENT RINGS (TYPICAL)


































